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- RCRA Analytlcal Support

. Contract: 68-W-01-009, Task Order: 0022, Mod: 0003

L.ead PR Number:

. Suinmary Information

Title: RCRA Analytical Support
Period of Performance: From: 02/14/03

' To: 02/13/04

Award Date: 02/14/03

Total Funding: $78,338.00

Accounting/Appropriation Data

The following item(s) have been added:

Program Site/ Cost
POP DCN BFYS Appr.# Org Element Project Org
. . RBC0O49 03 B E1B 90102E LMAMODOO

“Funding Breakout

Acct.Info Funding Category
FY2002 - TER0OO4 Estimated Cost
Fixed Fee
Total
FY2002 - TJR002 Estimated Cost
Fixed Fee
Total
FY2002 - TJR010 Estimated Cost
Fixed Fee
Total
FY2003 - RBC049 Estimated Cost
.Fixed Fee
. Total
FY2003 - TJ3009 Estimated Cost
Fixed Fee
Total
[M] - Modified
[A] - Added
- Attachments

The following item(s) have been modified:

Document Hours was modified.

$2,986.00 P

Amount
Keaactea

Exemption 4, CBI

$1,000.00
Keaactea

Exemption 4, CBI

$34;3§2f00
Keaactea

Exemption 4, CBI

$20,000.00
Keaacted
Exemption 4, CBI
€2,986.00"
Kedacted
Exemption 4, CBI

- -

$20,000.00
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RCRA Analytical Support

Contract: 68-W-01-009, Task Order: 0022, Mod: 0002

Summary Information

Title: RCRA Analytical Support
Period of Performance: From: 02/14/03
: To: 02/13/04
Award Date: 02/14/03
Total Funding: $75,352.00

Funding Breakout

Acct.Info Funding Category Amount
“““““““ 68; "_T"'"é'é‘-““"""" Ikttt Keaacted
FY2002 - TER Estimate ost .

Fixed Fee Exemption 4, CBI

Total: $1,000.00
FY2002 - TJR002 Estimated Cost . Redactea

Fixed Fee _ Exemption 4, CBI

Total: "$34,352.00

Kedacted

FY2002 - TJR010 Estimated Cost .

Fixed Fee _ Exemption 4, CBI

Total: $20,000.00

Redacted

FY2003 - TJ3009 Estimated Cost Exempti

Fixed Fee ption 4, CBI

Total: $20,000.00

[M] - Modified
[A] - Added

Procurement Management Roles
The following item(s) have been added:
ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: SHARON R. THOMS

61 FORSYTH STREET, SW
ATLANTA, GA 30303--310

Mail Code: »

Phone Number: 404-562-8666
Fax Number:

E-Mail Address:

Page: 2
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Summary Information

Title:

RCRA Analytical Support

Period of Performance: From: 02/14/03

Award Date:
Total Funding:

To: 02/13/04
02/14/03
$75,352.00

Accounting/Appropriation Data

The following item(s) have been added:

P
/
Amount C

$1,000.00 C

Program Site/ Cost Obj
POP DCN BFYS Appr.# Org Element Project Org Clss
;;;;—- ;;;004 02 B 04TOORR 40202C 00000000 2505
Funding Breakout
Acct.Info Funding Category . Amount
m--—m——-o - mm—= Soomso—oooooooooooooooos oo Redacted
FY2002 - TER004 E_stlmated Cost » Exemption 4’ CBI
Fixed Fee
Total: $1,000.00
_ Redacted
FY2002 - TJR002 Estimated Cost .
Fixed Fee Exemption 4, CBI
Total: $34,352.00
2002 TJR010 Estimated Cost Redacted
- s .
¥ F ix;QaF:e °® Exemption 4, CBI
Total: , 7$20,000.00
FY2003 - TJ3009 Estimated Cost Redacted
, Fixed Fee Exemption 4, CBI
Total: T$20,000.00

[M] - Modified
[A] - Added

Attachments

The following item(s) have been modified:

Document Hours was modified.

The following item(s) have been added:

_Attachment Name

Invoice Approval Authority

Hours

.Page: 2



Invoice Approval Authority
Contract: 68-W-01-009, Task Order: 0022, Mod: 0001 Lead PR Number: PR-R4-03-10087

Not withstanding the appointment of Alternate Task Order Project Officers, only the
Contract level Project Officer and Alternate shall have invoice approval authority.

Attachment 3 - Page: -1
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RCRA Analytical Support

Contract: 68-W-01-009, Task Order: 0022 Lead PR Number: PR-R4-03-10076

Summary Information

Title: RCRA Analytical Support
Period of Performance: From: 02/14/03

To: 02/13/04
Award Date: .
Total Funding: $74,352.00

Accounting/Appropriation Data

P

Program Site/ Cost Obj . . /

POP . DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base  TJ3009 03 B 04TOORR 90101E 00000000 2505 "777520,000.00 C
Base TJR010 02 B 04TOORR 90102E 00000000 2505 $20,000.00 C
Base TJRO02 02 B 04TOORR 90102E 00000000 2505 $34,352.00 C

Funding Breakout

Acct.Info Funding Category Amount
_____ PR ST o—-mmmmoooon moooe- Redacte
- TJR Estimat st .
FY200 J foégas*:e o Exemption 4, CBI
Total: Ff%f[BSz.UU
FY2002 - TJRO10 Estimated Cost € .aCted
Fixed Fee Exemption 4, CBI
Total: iﬁfﬁ,uuu.uu
FY2003 - TJ3009 Estimated Cost ' N .acted
_ Fixed Fee Exemption 4, CBI
Total: SYAVBRVIVIVANVIV]

Procurement Management Roles
TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: MICHAEL H. BIRCH
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8552
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:
U.S. E.P.A.
Attn: LINDA P. KIDD

COLLEGE STATION RD
ATHENS, GA 30613

Mail Code: .
Phone Number: 706-355-8731

Fax Number:
E-Mail Address:

Deliverable ltems

Attachments

Page: 2-



RCRA Analytical Support

PR-R4-03-10076

Contract: 68-W-01-009, Task Order: 0022 Lead PR Number:

Attachment Name

Task Order SOW
Hours

Subcontractor Consent

Name Type Amount

MANTECH ENVIR. - Cost-Plus-Fixed-Fee "$12,546.00
Task Order Totals |

Category POP Amount

Estimated Cost  Base pd. | Redacted

Fixed Fee Base Pd. Exemption 4, CBI

Page: 3



TASK ORDER SOW

Contract: 68-W-01-009, Task Order: 0022 Lead PR Number: PR-R4-03-10076

* Statement of Work :
Task Order No. 22 RCRA Analytical Support
Period of Performance 2/15/2003 - 2/14/2004

PURPOSE

The purpose of this Task Order (TO) is to provide RCRA analytical support to the EPA Region 4 Science Ecosystem
Support Division (SESD). The contractor shall perform and provide field/laboratory support services to the EPA Region
4 or other government entities under the provisions of the contract Statement of Work (SOW) Task Area I, Analytical
Support, Task Area II, Data Review Support, Task Area III: Analytical Logistical Support and Task Area IV,
QA/QC Support. See Attachment 1 Estimated Number of Samples and Analysis for Region 4's expected number of
requests for each Task listed below. :

STATEMENT OF WORK:

The contractor shall provide analytical chemistry, biological, field sampling, analytical and data review support to EPA
at the Agency’s regional laboratory facilities and at specified field locations using mobile laboratory(ies) and/or field
based analytical methods.

The contractor shall comply with all SESD SHEMP health and safety, environmental, waste handling and other
applicable SESD work rules while conducting on-site or off-site functions. The contractor shall also follow Good
Automated Laboratory Practices for all analytical work required by this TO. Upon issuance of this TO, the Task Order
Project Officer (TOPO) will provide the contractor with applicable requirements. The contractor shall become familiar
with all applicable standard operating procedures (SOPs) referenced in and accompanying the TO.

The contractor shall notify the TOPO immediately if it encounters any equipment failure that cannot be readily remedied
by the contractor or technical problems that may impact the 3uality or on-time delivery of deliverables, or if any required
equipment or supplies are unavailable to accomplish required work under this TO.

TASK 1: Task Order Management:

The contractor shall track the status of tasks, labor hours and costs for each task under this TO, including each site-
specific project, in accordance with the contract Attachment 2, Reports of Work Page 2-1 of 5. Program management
costs shall be identified from other costs in the financial report. The contractor shall provide the Project Officer (PO) and
Task Order Project Officer (TOPO) with monthly reports of the above-referenced data.

Team management shall meet with the PO, TOPO, and other designated EPA representatives on a weekly basis or as
needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to address
relevant administrative and technical issues. _ :

The contractor shall submit all deliverables rccHuire'd under this Task through a transmittal slip and cover letter identifying
each document submitted. The contractor shall also maintain a hard copy and computer file of each deliverable
submitted under this TO.

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation of the deliverable being reviewed. The review shall assure that each
deliverable is accurate, complete, technically sound, and free of clerical errors. A copy of the appropriate Internal
Review Form(s), completed in accordance with the contractor’s Quality Management Plan, shaﬁ%e provided to the PO
and TOPO with each deliverable. If such a review cannot be performed on any deliverable, the contractor shall contact
the PO and TOPO prior to submission of the deliverable.

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules for the completion of any
task may not be met. This notification shall be submitted via e-mail on a form developed by the contractor and approved
by c}he PO. 'lé)he contractor shall also notify the PO immediately upon learning of anything that may affect performance
under this TO.

. The contractor shall revise its QMP and QAPP to reflect any new changes in operation or new requiremehts or implement
anggﬁ 6ppr}<{);ed Quality Management Plan (QMP) that meets specifications in EPA QA/R?2 and requirements outlined -
in A-RS. .

The contractor shall implement or revise an existing Health and Safety plan as needed to assure that all requirements

Attachment 1 - Page: 1



TASK ORDER SOW

Contract: 68-wW-01-009, Task Order: 0022 Lead PR Number: PR-R4-03-10076

specified above are addressed.

Deliverables:

The contractor shall submit to the PO/TOPO all reports defined in the SOW (Attachment 2, Reports of Work Page 2-1 of
5) and monthly status reports under this TO. .

The contractor shall submit to the PO a QMP and QAPP, covering applicable activities under this TO within the time
frames specified in the approved in the Work Plan for this TO. _ ' : ,
The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame specified in the
approved Work Plan for this TO. ‘ o

Task 2: Environmental Sample Analysis:

The contractor shall prepare and/or analyze environmental samples consisting of a variety of media for chemical
contaminants including, but not limited to, pesticides/PCBs, volatiles and semivolatile organic compounds; cyanide,
metals, nutrients and other inorganic analytes.

The TOPO shall assign the analysis of each batch of samples covering a specific project and other analytical support

activities through the issuance of a TDF. The TDF will specify the number and identity of samples requiring analysis,
the analytical methodologies to be used and a schedule for analysis and submission of deliverables.

The Contractor shall perform the following activities in accordance with the most current guidence documents:
Environmental Investigations Standard Operating Procedures and Quality Assurance Manual,(EISOPQAM), Analytical
Support Branch Operations and Quality Control Manual, and Ecological Assessment Branch Standard Operating '
Procedures. These documents are available through the Internet at the following address:
http://www.epa.gov/region4/sesd/sesdpub_guidance.html. ,

The contractor shall perform all extractions, analyses and data reductions of assigned samples in conformance with
specified SOPs and TDF requirements. During all analytical steps, the contractor shall comply with all quality assurance
requirements, including the maintenance of quality control measurements, as specified.in the applicable SOPs. The
contractor shall also prepare all analytical standards required for the sample analysis.

The contractor shall maintain logbooks and worksheets in accordance with good laboratory practices and complete all
documents and recordings as required by the analytical SOP. The contractor shall archive sample extracts in the
designated areas, upon completion of the analysis of each batch of samples, and archive the data on electronic media,
when required by storage capacity, in accordance with the appropriate SOPs.

The contractor shall track the progress of completion of each analytical project by updating the QA/QC status of the
samples in the Region 4 Laboratory Information Management System (R4LIMS) to track sample preparation (number of
samples), analysis and data reduction and submission of deliverables.

The contractor shall perform other analytical support activities necessary for the analysis of environmental samples such
as preparation of reagents, standards and other related materials as well as calibration of laboratory equipment. These
activities include the analysis of performance evaluation and other QA-related samples; the evaluation of instrumentation,
software, and methodologies; the review, preparation or revision of analytical SOPs; and other analytical-related support
tasks. ’

Deliverables: The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in
SOPs of this TO, and reports of other analytical support activities, in accordance with the requirements specified in
TDFs. The contractor shall submit the appropriate data and the cover letters for each report to the TOPO or as designated
in the TDF.

Task 3: Biological Support:

The contractor shall perform the following biological activities listed in B. Biological Support: of the contract SOW in
accordance with the latest U.S. EPA Region IV Ecological Assessment Branch Standard Operating Procedures , and
Region IV Standard Operating Procedures for Toxicity Testing Hazardous Waste Assessments.

The contractor shall provide acute and chronic toxicity tests with Ceriodaphnia, fathead minnows, lettuce, earth worms,
amphipods, algal, Microtox, and/or other organisms on samples collected at RCRA or other sites. Perform activities
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necessary for the culturing and maintenance of biological test organisms to assure an adequate, viable supply of the
organisms for biological/microbiological testing at the EPA Regional laboratory. The contractor shall obtain new test
organisms in order to maintain existing laboratory cultures. Perform.culturin(% activities in accordance with established,
approved or regulated methodologies and laboratory SOPs specified in the TO or through TDFs. Collect bioassay

samples and/or organisms at specified sites. Perform on-site toxicity testing, algal growth potential and other
bioassessment procedures, or endangered species assessments.

The contractor will be tasked to develop documents that include screening assessments, problem formulation sampling
and analysis plans and quality assurance project plans and risk characterizations for ecological risk assessment. The
contractor will be required to collect biological samples such as mussels, crabs, fish, reptiles and amphibians at RCRA
sites. This would also include sample processing such as tissue homogenization and sample shipping.

The contractor will provide analysis of soils/sediments for particle size analysis, total organic and inorganic matter, total
organic carbon and other physical/chemical parameters.

The contractor shall perform other analytical/biological support activities necessary for the gnal)_}sis of environmental
samples such as preparation of reagents, standards and other related materials as well as calibration of laboratory
equipment.

The contractor shall develop and implement a site work plan detailing required field activities, including sax‘npl'e
collection and testing, test organism identification and examination, sample preparation and packaging, chain-of
custody requirements, and decontamination procedures per the TO or as issued in the TDF.

The contractor shall perform QA/QC analysis with all the above mentions analytical and field tasks.

Deliverables: '

The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in SOPs of this TO,
and reports of other biological support activities, in accordance with the requirements specified in TDFs. The contractor
shall submit the appropriate data and the cover letters for each report to the TOPO or as designated in the TDF. The
contractor shall submit any revised SOPs with the test report.

The contractor shall perform the culturing and maintenance of biological test organisms including QC to assure
an adequate, viable supply of the organisms for biological testing.

The contractor shall obtain new test organisms in order to maintain existing laboratory cultures.

The contractor shall provide forms and laboratory log books for all recordings including QA/QC documentation
required by the SOPs and TDFs, and daily calibration of laboratory instruments.

The contractor shall provide monthly reports and related QC for Standard Reference Toxicity Tests (chronic and acute).
Raw and QC data shall be included in the reports as specified in the SOPs, TOs or TDFs.

Task 4: Field/Warehouse Support:

The contractor shall provide support as listed in C. Field Analytical Sunport, Field Warehouse Operations Support,
and pertinent Task Area III, Analytical Logistical Support in the contract SOW. The contractor shall perform the
following field activities in accordance with the previous reference guidance documents. .

. Provide decontamination/cleaning of field equipment, analytical instruments, as well as sample container
greparation to meet with QA/QC checks and requirements. .

rovide field investigation vehicle loading/unloading support. Receives equipment load out requests and insures
that field sampling and testing equipment is cleaned and prepared for use to meet with QA/QC requirements.
Includes maintenance of batteries and battery shed.

. Maintain Field Equipment Center (FEC) in a neat and organized manner and track the inventory of supplies in a
computer database for tracking consumables for field projects.
R Provide routine field and laboratory instrument/operator maintenance incidental to other assigned tasks including
log in of maintenance and calibration records. :
. * Setup and perform QC checks to verify calibrations on new field sampling and field analytical equipment to

assure that equipment is operating according to vendor specifications, assist in configuring equipment to
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accomplish field anal%'tical tasks. )

. Provide field and analytical support. Conduct pH, DO, turbidity, temperature, conductivity, water level
measurements and similar testing and air monitoring. Collect and preserve water, soil/sediment, waste, and
leachate samples for subsequent chemical analysis. The contractor shall perform other field analytical support
activities necessary for the analysis of environmental samples such as preparation of reagents, standards and
other related materials as well as calibration of field equipment '

T e Precisely locate and document sampling sites and features at hazardous waste and other sites. GPS coordinates
are collected and provided to EPA’s GIS Section for inclusion in the GIS program. :
e« Provide field sampling s%pgort by operating EPA drill rig equipment and other specialized equipment as
' specified in the contract SOW.
. Provide Field Analytical Screening Project (FASP) analysis support. Support will include conducting a variety

of organic and inorganic chemical analyses using equipment listed in the SOW Attachments 3, 4, 5. Analytical
support may be provided at both fixed and field laboratory sites.

. Provide for operation, management, and maintenance of mobile laboratories listed in the GFP.

. Develop field investigation Work Plan for all support activities and submit to EPA for review and approval as
requested in the TDF. '

. Process and enter analytical data and its associated location information into a GIS or EMAP environmental

system, necessary to display analytical data source maps and tables. Generate source maps using ARCINFO,
AUTOCAD, or other commercially available software. :

. Generate and/or distribute chain-of-custody documentation, traffic report forms, electronic field sheets and
sample tags. This may include using EPA developed sample tracking software, (e.g., Forms II Lite);
. Package and ship field samples, including document management, and return coolers.

Frequent travel within Region IV is required. The contractor will coordinate with Project Leaders for transportation to
site via GOV or GFP. Site visits may include documentation of field collection efforts, sam ling locations, and
methodologies to determine if technical comments provided in site-specific work plans are followed and incorporated
into subsequent deliverables. The contractor shall prepare detailed records of all such activities. In all instances, the
contractor shall identify themselves as employees of ILS/ManTech.

Deliverables: The contractor shall prepare and submit reports associated with the above list of tasks as per F.
Deliverables in the contract SOW, appropriate regional TO/SOPs or as issued through the TDF. Computer reports will
be provided for ordering of consumables and items consumed for field projects.

Task 5: Routine Instrument Maintenance:

The contractor shall perform routine analytical laboratory instrument set up and maintenance activities required for the
analysis of samples assigned under this TO. The TOPO shall assign routine set up and maintenance of instrumentation,
not completed in connection with the contractor’s analysis of samples, through the issuance of a TDF, which will specify
the nature of the tasks and schedule for completion.

Deliverables: The contractor shall prepare and submit a regort to the PO and TOPO outlining the activities completed
and difficulties encountered for tasks assigned through each TDF within five (5) days of completion. '

Task 6: Technology Transfer:

The contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a specific
analytical or QA technique or technology obtained in performing work under the ESAT contract, and attend conferences
or meetings, in accordance with Task Area V of the contract Statement of Work (SOW). -The TOPO will issue TDFs to
the contractor specifying the information required and the schedules for completion.

Deliverables: The contractor shall prepare and deliver to the PO and TOPO a summary of information provided under
each TDF within five (5) days of completion. :

Task 7: Training:

The contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and other
EPA-specific training relating to the analysis of environmental samples, in accordance with Task Area V of the contract
SOW. This may include training related to analytical instrumentation, field sampling technology, quality assurance,
software or other related material. All training shall be performed only upon prior issuance of a TDF, specifying the
nature of and schedule for training. : : ‘
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Task 8: Sample Custodian and File Manager:

The contractor shall perform sample custodial duties at SESD for RCRA environmental samples in accordance with the
SOPs specified above. The contractor shall receive FASP environmental samples arriving at the laboratory, and upon
receipt, log the samples into the R4LIMS and refrigerator/ freezer log and store the samples in the appropriate
refrigerators, freezers, or shelves for air canisters. The contractor shall generate and/or distribute chain-of-custody,
traffic report forms, electronic field sheets and sample tags. This may include using EPA developed sample trackxp%
software, (e.g., Forms II Lite). Tracking, packaging, and shipping samples; and the return of coolers to the FEC will be
requested. ' : :

The contractor shall perform support activities relating to the diSﬂosal of environmental samples in accordance with the
Sample Disposition and Disposal SOP in the SHEMP Manual. These activities include the storage of analyzed sam les in
the appropriate refrigerators, tracking of samples due for disposal, obtaining reports for samples to be disposed of, tiling
of the sample disposal sheets after sign-off by the site project officer, and notification of designated EPA personnel that
samples are ready for disposal.

Deliverables: The contractor shall submit to the PO and/or TOPO completed forms and document inventories, in
accordance with SOP requirements.

Task 9: Data Validation:

The contractor shall conduct technical review and validation of analytical data generated through the Contract Laboratory
Program (CLP), regional laboratory contracts, EPA regional laboratory, potentially responsible parties (PRPs), EPA field
contractors, and other sources.

The contractor shall examine the data package to determine if the required data and documentation are present. If
information is missing, the contractor shall immediately notify the TOPO, through an interim deliverable listing the
information required to complete the data validation. This includes tracking the status of data packages to include due
dates, lateness, data validation reports, missing data for samples, PE samples or field QC samples.

The contractor shall perform electronic validation of deliverables (e.g., diskettes, CD ROM) or data packages using
(including data packages generated electronically) electronic validation assessment software provided by the EPA, in
accordance with the regional SOPs, TO and/or software documentation.

Upon completion of validation, the contractor shall submit the required data validation report(s) to the TOPO within the
time frames specified in the TO or TDE. When revisions or corrections are required, data validation documents, marked
up Form I's, and/or data packages will be returned to the contractor with written directions indicating the necessary
revisions/corrections in accordance with a TDF. The contractor shall make the necessary revisions/corrections and
submit the corrected data validation report to the TOPO. The contractor shall update any electronic tracking system if
required under the task order. The contractor shall transfer electronic data as specified in the SOW, TO, guidance or
TDF. ' o .

The contractor shall produce reports summarizing statistical (or mathematically derived) information resulting from data
validation and/or data review activities.. The type of information required by such reports shall include the number of
samples for which data were rejected, estimated and/or the number of rejected/estimated analytes by fraction (volatiles,
semivolatiles, pesticide/PCBs, dioxins, metals, cyanide, or other parameters). The contractor shall specify the reasons for
qualification or rejection of analytical data and may be required to provide a statistical or mathematical summary of this
information. Several quality indicators such as surrogate recoveries, holding time exceeded, adherence to initial and
continuing calibration requirements, contamination issues, accurate identification and quantitation of target analytes,
internal standard response factors, temperature/preservation requirements, % moisture content, volatile head space,
matrix spike/matrix spike duplicate recoveries and precision, and evaluation of duplicate sample precision may be used
to determine, on a mathematical or statistical basis, the overall quality of the analytical data set. To expedite this process,

EPA may require the contractor to employ available/existing electronic data assessment TOPOs.

The contractor shall inventory CLP Sample Delivery Group and other data packages for completeness, conduct
evidentiary audits, repackage for archival storage, and transport analytical and QA-related data to/from designated
records storage facilities in accordance with EPA requirements and SOPs at EPA facilities which may include EPA
acquired off-site facilities. The contractor will be required to physically lift, move, and transport boxes of data and/or
reports to EPA off-site facilities for data storage/archiving purposes as needed. All packages will be inventoried and -
boxed according to Federal Records Center requirements. .

Attachment 1 - Page: 5



TASK ORDER SOW

Contract: 68-W-01-009, Task Order: 0022 Lead PR Number: PR-R4-03-10076

Task 10: Data Entry:

The contractor shall Frovide manual and/or electronic analytical data entry into R4LIMS and clerical support as required

to complete technical and reporting requirements for all data review packages assigned by a TDF. This will include

initial data entry and verification.

Task 11: Performance Evaluation (PE) Sample Preparation:

The contractor shall prepare/package samples, ship paperwork for PE spikes and blind blanks for the sampling events as
requested in 2 TDF. ‘ .

The contractor shall provide documentation and chain-of-custody paperwork for PE samples shipped to spechiﬁed
laboratories as stated in the TO, SOPs or by the TDF.

Deliverables:

The contractor shall submit to the CO, PO, and TOPO SOPs for accomplishing the activities under this task with the TO
Work Plan for EPA approval. For all data review tasks, the contractor shall prepare and subrmit to the TOPO a report,
detailing results of the data review. When revisions or corrections are required, the TOPO wvill return the data package to
the contractor with written instructions indicating the necessary revisions/corrections. The contractor shall make the
necessary revisions/corrections and re-submit the data package to the TOPO.

The contractor will provide copies of chain-of-custody documentation and shipping information and reports for PE
Samples. Other deliverables will be listed in the TDF.

The contractor shall submit to the PO and/or TOPO, for each designated data package, a report of differences and

" problems in performing the data validation for the evaluation of new or revised functional guidelines, in accordance with
schedules specified in TDFs. Original documents shall accompany all revisions. :

The clg%tractor shall provide R4LIMS data entry support for completed data packages in a timely manner as specified in
“the TDFs.

Task 12: Preparation and Review of OA/QC Documents

The contractor shall provide QA/QC technical reviews of documents in accordance with prescribed U.S. EPA Region 4
procedures. Occasional site Visits to conduct site assessments and participate in sample collection efforts in support of

the ecological risk assessments shall be required. Travel to provide on-site assessment and attend meetings concerning
certain sites may be required. ' .

The contractor shall prepare/review QAPPs and/or sampling and analysis plans for EPA and ESAT conducted projects
according to the EPA guidance documents, EPA QA/R-5: EPA RecLuirements for Quality A ssurance Project Plans; EPA
QA/G-9: Guidance for the Data Quality Assessment: Practical Methods for Data Analysis; and EPA QA/G-4HW:
Guidance for the Data Quality Objectives Process for Hazardous Waste Sites. .

The contractor shall provide technical support to EPA in the review, develbpmen’t, and/or revision of QA-related ,
documents as specified in TDFs. These documents may include SOPs, procedural documents, scopes of work, operating
guidelines, analytical summaries and tables, functional guidelines, and data validation manuals.

The contractor shall conduct scientific and technical review on EPA SOPs, manuscripts, data compilations, review
articles, technical papers prepared for journal publication, and scientific/technical products.

The contractor shall provide evaluation of s ecialized computer systems to be utilized to perform or support task-related
activities, such as loading existing analytical data into EPA supplied software and generating reports or conducting
electronic data assessments/vahdanon.

The contractor may be tasked to provide review and assessment of field screening and fixed laboratory conformational
data and split sampling data to determine data comparability. C

The contractor shall perform data review for the regional data validation oversight program.
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The contractor shall provide technical support to the EPA in the review of non-CLP, PRP, and state laboratory
performance in the analysis of samples for EPA environmental programs and in the review of PRP, state, and field
contractor performance of field sampling/analytical activities. This technical support may require the contractor to
review and track ap(flicable documents and electronic media to determine if laboratory and/or field activities have been
performed in accordance with EPA-approved requirements and specifications. The contractor may be required to provide
on-site technical support to EPA at designated laboratories or sites. ‘

Deliverables:

Critical technical review of documents that include and relate to the ecological risk assessment for hazardous waste sites
as defined in the guidance documents and the TDFs issued by EPA.

The contractor shall prepare and submit to the TOPO the QAPPs or S&A Plans in the format specified in the guidance
documents and/or submut findings of the reviews as defined in the TDF.

The contractor shall provide R4LIMS data entry support for completed data packages in a timely manner as specified in
the TDFs.

The contractor shall submit to the applicable TOPO and/or project officer (PO) documents prepared and a complete
re%ort of its review of documents and data performed under this Task Area, in the format specified. This may require the
submission of electronic deliverables, data tables, notes of meetings and site visits, and research materials and/or
references. The contractor may be required to summarize document revisions. At times, multiple copies of
documents/deliverables may be required. The contractor shall revise and resubmit documents in accordance with EPA

requirements specified in the TDF.

Attachment 1
Contract # 68-W-01-009
RCRA Analvtical Support
Period of Performance 2/15/2003 - 2/14/2004

Listed below is EPA estimates for the various task areas during the performance period of this Task Order.

Site Visits w/On-Site Support Provided

6 3 9

Equipment/Instrument Load-ins - 8 25 33
Equipment/Instrument Load-outs 8 25 33
Site Visits w/FORMS Support Provided 1 8 9

Inorganic Samples Reviewed 20 0 20

Orgat_ﬁc Samples Reviewed 20 ‘ 0 20
Inorganic Digestions 50 25 75
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Mercury Analysis 40 20 60

Cyanide Analysis 15 15 30

Organic Extractions 20 10 30

Pesticide/PCB Analysis 20 10 30

Organic Evidentiary Audits Conducted -2 1 0 .2

Inorganic Evidentiary Audits 2 : 0 2

Conducted
TCLP Extractions 0 10 10
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Summary Information

Title: Superfund Analytical Suport
~ Period of Performance: From: 03/01/03
To: 02/29/04
Award Date: 02/28/03

Total Funding:

$1,452,636.00

Accounting/Appropriétion Data

The following item(s) have been added}

3
. Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss : " Amount C
;;se“ ;'t_nusl 03 T 72F 50102D HQOOLAOO 2505 $92,961.00 P
< Funding Breakout
Acct.Info Funding Category Amount
“"‘""’“"6‘(‘)5:}' """"" é """""""""""""" Redacted
FY2003 - FOR Estimated Cost .
Fixed Fee Exemption 4, CBI
Total $185,000.00
Redacted
FY2003 - FOR058 Estimated Cost " Exe .
Fived Foe mption 4, CBI
Total $185,000.00
FY2003 - FOR086 Estimated Cost Redacted
Fixed Fee Exemption 4, CBI
Total $200,000.00
R
FY2003 - FOR11l Estimated Cost E edacted
Fixed Fee Xemption 4, CB]
B Total $400,000.00
FY2003 - FOR173 Estimated Cost Redacted
Fixed Fee Exemption 4, CBI
Total $389,675.00
Re '
FY2003 - FOR191 Estimated Cost E d.aCted
Fixed Fee xemption 4, CBI
Total $92,961.00
[M] - Modified
{A] - Added
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Attachments

The following item(s) have been modified:

Dodument Hours was modified.
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Period of Performance:
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Total Fun

e:
ding:

Superfund Analytical Suport
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Funding Breakout
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Procurement Management Roles

The following item(s) have been added:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.
Attn: SHARON R. THOMS
61 FORSYTH STREET, SW

ATLANTA, GA 30303--310
Mail Code:

Phone Number: 404-562-8666
Fax Number:

E-Mail Address:

$389,675.00

Redacted
Exemption 4, CBI
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10B. DATED (SEE ITEM 13)
02/28/03
CODE FACILITY CODE |
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{] The above d ion is ded as set forth In ltem 14. The hour and date specified for receipt of Offers [] is extended, [] is not extended.
Otfers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as ded, by one of the following methods:
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By ack ledging ipt of this d on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a ref to the soli fon and d bers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of thls amendment you desire to change an offer aiready submitted, such change may be made by telegram or
jetter, provided each teleg! or letter makes re to the solicitation and this amendment, and is received prior to the opening hour'and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (i required)
See the section, Accounting/Appropriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spcd!ymhorkn THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such a3 changes in paying office,
appropristion date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specity type of modification and authority)

X |FAR 52.232-22 "Limitation of Funds"

E. IMPORTANT: Contractor [X] is not, [ ] Is required to sign this document and return pies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section subject matter whers feasible)
This modification provides incremental fundmg in the amount of $389,675.

Except as provided herein, all terms and conditions of the document referenced in item SA or 10A, as heretofore changed, remains unchanged and in {ull torce
and effect.

1SA.  NAME AND TITLE OF SIGNER (Type or prinf) ’ 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)

CHARLES K. HAYES

15B. CONTRACTOR/OFFEROR 15C DATE SIGNED [16B. _UNITED STATES OF AMERICA 16C. DATE SIGNED
¢ ‘,&“LA L. %zn-,e\ fUN :

vUiY
of person authorized to sign) (Signaturs of Contracting Officen) 2 4 2003
NSN 7540-01-152-8070 : 30-105 STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE . . Prescribed by GSA

FAR (48 CFR) 52.243



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021, Mod: 0004 Lead PR Number: PR-R4-03-10155

Summary Information

Title: ' Superfund Analytical Suport
Period of Performance: From: 03/01/03
To: 02/29/04
Award Date: 02/28/03
Total Funding: $1,359,675.00

Accounting/Appropriation Data

The following item(s) have been added:

P

Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss © Amount C
Base FOR173 03 T 72F 50102D HQOOLAQOO 2505 $389,675.00 C
Funding Breakout
Acct.Info Funding Category Amount
FY2003 - FOR037 Estimated Cost
Fixed Fee
Total $185,000.00
FY2003 - FOR058 Estimated Cost , ' Redacted
Fixed Fee :
________________________________________________________________ Exemption 4, CBI
Total $185,000.00
FY2003 - FOR086 Estimated Cost
Fixed Fee .
Total $200,000.00
FY2003 - FOR111l Estimated Cost
Fixed Fee
Total $400,000.00
FY2003 - FOR173 Estimated Cost
’ Fixed Fee- —

Total: $389,675.0

[M] - Modified
{A] - Added

Attachments
The following item(s) have been modified:

Document Hours was modified.

Page: 2



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | ONTRACTIDCO0E PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.  appicatie)
0003 See Block 16C PR-R4-03-10131
6. ISSUED BY CODE : 7. ADMINISTERED BY ( other than tem &  CODE

U.S. EPA Region IV

Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW

Atlanta, GA 30303

8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) V) jgk‘ AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY
SYSTEM ) |9B. DATED (s&E mem 11)

P.0. BOX 13501

Research Triangle Park (Industrial 7 |10A. MODIFICATION OF CONTRACT/ORDER

Area), NC 27709 No,
rea) 68-W-01-009 TO# 21
10B. DATED (SEE ITEM 13)

02/28/03

CODE FACILITY CODE |
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{] The above nt d solicitation is ded as set forth in Item 14. The hour and date specified for receipt of Offers []Is extended, [] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning pies of the dment; (b) By acknowledging recelipt of this amendment on each copy of the offer
d; or (¢) By sep letter or telegram which includes a reference to the solicitation and dment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if requirad)

See the section, Accounting/AEEroEriation Data, in the attachment on Page 2.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
| TRACT ORDER NO. IN ITEM 10A .

|8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X |FAR 52.232-22 "Limitation of Funds"

E. IMPORTANT: Contractor (X ] is not, [ Is required to sign this document and return ples to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section head subject matter where feasible.)
This modification provides incremental funding in the amount of $200,000.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 104, as heretofore changed, remains unchanged and in full force
and effect.

15A. NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pring
CHARLES K. HAYES
158. CONTRACTOR/OFFEROR 15C DATE SIGNED [16B. Uﬁ ED 2TATES OF AMERI 16C. DATE SIGNED
(Signaturs of person authorized lo sign) . (Signature of Contracling ofcR) N\ MAY 1 9 2003 ’
NSN 7540-01-152-8070 ) 30-105 STANDARD FORM 30 (REV 10-83)

PREVIOUS EDITION UNUSABLE ’ - Prescribed by GSA
. FAR (48 CFR) 52.243



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021, Mod: 0003 Lead PR Number: PR-R4-03-10131

Summary Information

Title: Superfund Analytical Suport
Period of Performance: From: 03/01/03
’ To: ~ 02/29/04

Award Date: 02/28/03
Total Funding: $970,000.00

Accounting/Appropriation Data

The following item(s) have been added:

Program Site/ Cost Obj
POP DCN BFYS Appr.# Org Element Project Org Clss
Base FOR0O86 03 T 72F 50102D HQOOLAOO 2505
Funding Breakout
Acct.Info Funding Category Amount
FY2003 - FOR037 Estimated Cost
Fixed Fee L —
Total $185,000.00

FY2003 - FOR058 Estimated Cost
Fixed Fee

FY2003 - FOR086 Estimated Cost
: Fixed Fee

Total $200,000.00
FY2003 - FOR11l1 Estimated Cost

Fixed Fee —

Total: $400,000.00

[M] - Modified
[A] - Added

Attachments
The following item(s) have been modified:

Document Hours was modified.

P
/
Amount C

.$200,000.00 cC

Redacted
Exemption 4, CBI

Page: 2



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT [I. conTRACT b co0E PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE a. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (1 applicaie)
0002 See Block 16C PR-R4-03-10109 .
6. ISSUED BY ) CODE 7. ADMINISTERED BY ( other thanhems) ~ CODE

U.S. EPA Region IV

Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW

Atlanta, GA 30303

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IF Code) V) SA. AMENDMENT OF SOLICITATION NO.

INTEGRATED LABORATORY
SYSTEM
P.0. BOX 13501

9B. DATED (SEE [TEM 11}

Research Triangle Park (Industrial 7 [10A. MODIFICATION OF CONTRACT/ORDER

Area), NC 27709 NO.

68-W-01-009 TO# 21
108. DATED (SEE ITEM 13)
02/28/03

CODE FACILITY CODE |
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[] The above bered s¢ lon is ded as set forth in item 14. The hour and date specitied for receipt of Offers []is extended, [ ] Is not extended.

Otfers must acknowledge receipt of this amendment prior to the hour and date specified In the ion or as ded, by one of the following methods:
(a) By completing ltems 8 and 15, and returning coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the ion and dment bers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer aiready submitted, such change may be made by telegram.or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (it required)
See the section, AccountinglAEEroEriation Data, in the attachment on Page 2.
13, THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specity authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
——e———  TRACT ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, atc) SET FORTH IN {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)

D.
X FAR52.232-22 "Limitation of Funds”

_E. IMPORTANT: Contractor [X] Is not, [ ] is required to sign this document and return coples 1o the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section i u i subject matter where feasible.)
This modification provides incremental funding in the amount of $400,000.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full torce
and effect.

15A. NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prin

CHARLES K. HAYES

15B. CONTRACTOR/OFFEROR 15C DATE SIGNED 1GB.C_\<N ED STATES OF AMERICA 16C. DATE SIGNED :
. N . I} ~
| M [.%fuec AFR @ 8 2003

(Signature of person authorized to sign) : (Signature of Contracting Officén)
NSN 7540-01-152-8070 30-105 et STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA

" FAR (48 CFR) 52.243



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021, Mod: 0002 Lead PR Number: PR-R4-03-10109

Summary Information

Title: Superfund Analytical Suport
Period of Performance: From: 03/01/03
To: 02/29/04
Award Date: 02/728/03
Total Funding: $770,000.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj ' /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FOR11l1 03 T 72F 50102D HQOOLAOO 2505 $400,000.0(_)— (_:
Funding Breakout
Acct.Info Funding Category Amount
FY2003 - FOR037 Estimated Cost
Fixed Fee _
Total: $185,000.00 Redacted
FY2003 - FOR058 Estimated Cost Exemption 4, CBI
- Fixed Fee
Total $185,000.00
FY2003 - FORL1l Estimated Cost
Fixed Fee
Total: ' $400,000.00

[M] - Modified
[A] - Added

Attachments
The following item(s) have been modified:

Document Hours was modified.

Page: 2



[1. CONTRACT ID CODE PAGE OF PAGES
]

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. FS. PROJECT NO. (i appiicabie)
0001 See Block 16C PR-R4-03-10090 :
6. ISSUED BY CODE . 7. ADMINISTERED BY (# other than item 6) CODE
U.S. EPA Region IV
Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW
Atlanta, GA 30303

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stale and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

INTEGRATED LABORATORY
SYSTEM
P.0. BOX 13501

9B. DATED (SEE ITEM 11)

Research Triangle Park (Industrial v/ 10A. MODIFICATION OF CONTRACT/ORDER

Area), NC 27709 o NO. -
68-W-01-009 TO# 21

108. DATED (SEE ITEM 13
02/28/03

CODE FACILITY CODE ]
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{] The above numbered solickation is amended as set forth In item 14. The hour and date specified for receipt of Offers []is extended, [] Is not extended.

Offers must acknowledge recelpt of this amendment prior to the hour and date specitied In the solicitation or as amended, by one of the following methods:
(a) By completing ltems 8 and 15, and returning pies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and dment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. if by virtue of this amendment you desire to change an offer aiready submitted, such change may be made by telegram or
ietter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See the section, AccouminglAppropriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A .

|8, THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority}

D.
X |FAR 52.232-22 “Limitation of Funds"

E. IMPORTANT: Contractor [X} is not, [ 11s required to sign this document and return coples to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section ing soli subject matter where feasible.)
Incremental funding in the amount of $185,000.00 is hereby added. This brings the total incremental funding to $370.000.00.
The contractor shall not exceed the current funding level of $370,000.00.

Except as provided herein, all terms and canditions of the document referenced in Item 9A or 104, as heretofore changed, remains unchanged and in full force
and effect.
15A. NAME AND TITLE OF SIGNER (Type or prinf) : 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)

CHARLES K. HAYES

158. CONTRACTORIOFFEROR 15C DATE SIGNED 16B. UNITED STATES OF AMERIC 16C. DATE SIGNED
d’m 7 Hoses MAR 13 2003

(Signature of person authorized to sign) (Signature of Contracting Officer) U\
NSN 7540-01-152-8070 . 30-105 ~~’ - STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE ) Prescribed by GSA

FAR (48 CFR) 52.243



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021, Mod: 0001 Lead PR Number: PR-R4-03-10090

Summary Information

Title: Superfund.Analytical Suport
Period of Performance: From: 03/01/03
To: 02/29/04
Award Date: 02/28/03
Total Funding: $370,000.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FOROS58 03 T 72F 50102D HQOOLAOQ 2505 $185,000.00 C
Funding Breakout
Acct.Info Funding Category Amount
FY2003 - FOR037 Estimated Cost .
Fixed Fee ———
________________________________________________________________ Redacted
Total: $185,000.00 Exemption 4, CBI

FY2003 - FOR058 Estimated Cost
Fixed Fee

Total: $185,000.00

[M] - Modified
{A] - Added

Procurement Management Roles

The following item(s) have been added:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: DANIEL N. ADAMS
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8819
Fax Number:

E-Mail Address:

Page: 2



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021, Mod: 0001 Lead PR Number: PR-R4-03-10090

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: FRANK R. ALLEN
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8808
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: ALAN G. AUWARTER
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8704
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: DEBORAH A. COLQUITT
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8804
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.
Attn: ROBERTA HOWES
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8813
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: ARCHIE L. LEE
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8623
Fax Number: :
E-Mail Address:

Page: 3



Superfund Analytical Suport
Contract: 68-W-01-009, Task Order: 0021, Mod: 0001 Lead PR Number: PR-R4-03-10090

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: DENNIS G. REVELL
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8807
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: HERBERT L. REVELLS
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8840
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: JENNY L. SCIFRES
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8812
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: JOHN W. THOMASON
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8771
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: FRANCINE VANCURON
COLLEGE STATION RD
‘ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8822
Fax Number:

E-Mail Address:

Page: 4



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021, Mod: 0001

Lead PR Number:

PR-R4-03-10090

Attachments
The following item(s) have been modified:
Document Hours was modified.

Document Invoice Approval Authority was modified.

Page: 5



Invoice Approval Authority

Contract: 68-W-01-009, Task Order: 0021, Mod: 0001 Lead PR Number: PR-R4-03-10090

Not withstanding the appointment of Alternate Task Order Project Officers, only.the
Contract level Project Officer and Alternate shall have invoice approval authority.

Attachment 3 - Page: 1



. STREET ADDRESS
P.O. BOX 13501

[Please fumish the fotlowing on the
erms and conditions specilied on both

d. CITY

e STATE
NC

1. ZIP CODE
27709

sides of this order and on the attached
heet. i any, including delivery as
i

ORDER FOR SUPPLIES OR SERVICES AsEOF PAGES
IMPORTANT: Mark all packages and papers with contract and/or order numbers. —
1 OF . NTRACT NO. (If any) . SHIP Ti
. FAR" Y 7003 68-W-01-009 ~NAME OF CONSIGNEE
‘3 ORDER NO. 2 REQUISITION/REF ERENC MICHAEL H. BIRCH, TOPO
0021 PR-R4-03-10080 b STAEET ADDAESS
5. 1SSUING OFFICE (Address comespondence to) ICOLLEGE STATION RD
U.S. EPA Region IV ECITY 5 STATE ZFCODE
IATHENS GA F3061 3
: 7-10: [ SrP VA
&, NAME OF CONTRACTOR . : S
INTEGRATED LABORATORY SYSTEM T TPC OF OROER
5. COMPANY NAME -
L d8. PURCHASE (X prAsk - Except for billing

instructions on the reverse, this task
order is subject to instructions
contained on this side only of this
form and is issued subject to the
terms and contitions of the above-
numbered contract.

Research Triangle Park
APPROPRIATION DATA

See Attached

10. AEQUISITIONING OFFICE
ISame as Block 6

1. BUSINESS CLASSIFICATION (Check appropnate box(es))

a SMALL [1b. OTHER THAN SMALL [l °wn__TMM_E“‘°_W&@____
12. F.O.B. POINT 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT |16. DISCOUNT TERMS
Same as Block 6 ON OR BEFORE (Date)
73. PLACE OF . IN/A
2. INSPECTION . ACCEPTANCE
Same as Block 6 [Same as Block 6
17. SCHEDULE (See revarse for Rejections)
QUANTITY | uniT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) (9) (e) ) (g)
See Attached
T [is. SAIPPING POINT J&"‘ESEW_TSS HIPPING Fo. TNVOICE NO. .
h7(n). TOT.
21. MAIL INVOICE T0: J (Cont.
SEE BILLING B NAME pages)
INSTRUCTION |Environmental Protection Agency
Aemse [ STREET ADDRESS (or P.O. Box) - :
Research Triangle Park Financial Management Center (D143-02) 170,
. CITY . . STATE e. ZIP CODE $1,452,636.00 2| GRAN
Research Triangle Park C 57711 1T TOTAL
3. NAME (Typed)

22. UNITED STATES OF
AMERICA BY (Signaturs)

L W4 %[ﬂfsb

HARLES K. HAYES
TITLE: CONTRACTING/ORDERING OFFICER

NSN 7540-01-152-8083

. "PREVIOUS EDITION NOT USABLE

| ?\/a‘&’)og

OPTIONAL FORM 347 (REV. 5195&
Prescribed by GSA/FAR 48 CFR 53.213(e)



Superfund Analytical Suport

Contract: 68-W-01-009, Task Order: 0021 Lead PR Number: PR-R4-03-10080

Summary Information
Title: Superfund Analytical Suport
Period of Performance: From: 03/01/03
To: 02/29/04
Award Date:

Total Funding: $185,000.00

Accounting/Appropriation Data

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FOR037 03 T 72F 50102D  HQOOLAOO 2505 $185,000.00 C
Funding Breakout
Acct.Info Funding Category Amount
FY2003 - FORO37 Bstimated Cost Redacted
ixed Fee : —_— :
________________________________________________________________ Exemption 4, CBI
Total: . $185,000.00
Procurement Management Roles
TASK ORDER PROJECT OFFICER:
U.S. E.P.A.
Attn: MICHAEL H. BIRCH
COLLEGE STATION RD i -
ATHENS, GA 30613
Mail Code:
Phone Number: 706-355-8552
Fax Number:
E-Mail Address:
ALTERNATE TASK ORDER PROJECT OFFICER:
U.S. E.P.A.
Attn: LINDA P. KIDD
COLLEGE STATION RD
ATHENS, GA 30613
Mail Code: -
. Phone Number: 706-355-8623
Fax Number:
E-Mail Address:
Attachments
Attaqhment Name
WORK ORDER SOW  TTTTTTTTTTTTTTTTTTTTITTTTTTTTTTT
Hours .
Invoice Approval Authority
Subcontractor Consent
Name Type Amount
MANTECH ENVIR. Cost-Plus-Fixed-Fee §§5i,745.00
Task Order Totals '
Category POP . Amount
Estimated Cost Base pd. 7T Reda
Fixed Fee Base Pd. ’ : Ex . cted
e€mption 4, CB]
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WORK ORDER SOW

Contract: 68-W-01-009, Task Order: 0021 . . Lead PR Number: PR-R4-03-10080

Statement of Work
Task Order No. 21

Superfund Analytical Support
Period of Performance 3/1/2003 - 2/29/2004

January 10, 2003 (8:28PAM )

PURPOSE

The purpose of this Task Order (TO) is to provide Superfund analytical supgon to the EPA Region 4 Science Ecosystem
Support Division (SESD). The contractor shall perform and provide field/laboratory support services to the EPA Region
4 or other government entities under the provisions of the contract Statement of Work (SOW) Task Area I, Analytical
Support and Task Area III: Analytical Logistical Support. See Attachment 1 Estimated Number of Samples and
Analysis for Region 4's expected number of requests for each Task listed below. .

STATEMENT OF WORK:

The contractor shall provide analytical chemistry, biological, field sampling and analytical support to EPA at the
Agency’s regional laboratory facilities and at specified field locations using mobile laboratory(ies) and/or field based
analytical methods. :

The contractor shall comply with all SESD SHEMP health and safety, environmental, waste handling and other ‘
applicable SESD work rules while conducting on-site or off-site functions. The contractor shall also follow Good
Automated Laboratory Practices for all analytical work required by this TO. Upon issuance of this TO, the Task Order
Project Officer (TOPO) will provide the contractor with applicable requirements. The contractor shall become familiar
with all applicable standard operating procedures (SOPs) referenced in and accompanying the TO.

The contractor shall notify the TOPO immediately if it encounters any equipment failure that cannot be readily remedied
by the contractor or technical problems that may impact the quality or on-time delivery of deliverables, or if any required
equipment or supplies are unavailable to accomplish required work under this TO.

TASK 1: Task Order Management:

The contractor shall track the status of tasks, labor hours and costs for each task under this TO, including each site-
specific project, in accordance with the contract Attachment 2, Reports of Work Page 2-1 of 5. Program management
costs shall be identified from other costs in the financial report. The contractor shall provide the Project Officer (PO) and
Task Order Project Officer (TOPO) with monthly reports of the above-referenced data.

Team management shall meet with the PO, TOPO, and other designated EPA repfesentagives on a weekly basis or as
needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to address
relevant administrative and technical issues.

The contractor shall submit all deliverables required under this Task through a transmittal slip and cover letter identifying
each document submitted. The contractor shall also maintain a hard copy and computer file of each deliverable
submitted under this TO. -

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation ofp the deliverable being reviewed. The review shall assure that each
deliverable is accurate, complete, technically sound, and free of clerical errors. A copy of the appropriate Internal
Review Form(s), completed in accordance with the contractor’s Quality Management Plan, shall be provided to the PO
and TOPO with each deliverable. If such a review cannot be performed on any deliverable, the contractor shall contact
the PO and TOPO prior to submission of the deliverable. , »

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules for the completion of any
task may not be met. This notification shall be submiited via e-mail on a form developed by the contractor and approved

by the PO. The contractor shall also notify the PO immediately upon learning of anything that may affect performance
under this TO. : .

The contractor revise its QMP and QAPP to reflect any new changes in operation or new requirements or implement an

ggﬁ ggrlo{\ged Quality Management Plan (QMP) that meets specifications in EPA QA/R2 and requirements outlined in
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The contractor shall implement or revise an existing Health and Safety plan as needed to assure that all requirements
specified above are addressed. '

Deliverables:

The contractor shall submit to the PO/TOPO all reports defined in the SOW (Attachment 2, Reports of Work Page 2-1 of
5) and monthly status reports under this TO.

The contractor shall submit to the PO a QMP and QAPP, covering applicable activities under this TO within the time
frames specified in the approved in the Work Plan for this TO. ' :

The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame specified in the
approved Work Plan for this TO.

Task 2: Environmental Sample Analysis:

The contractor shall prepare and/or analyze environmental samples consisting of a variety of media for chemical
contaminants including, but not limited to, pesticides/PCBs, volatiles and semivolatile organic compounds; cyanide,
metals, nutrients and other inorganic analytes. A :

The TOPO shall assign the analysis of each batch of samples covering a specific project and other analytical support
activities through the issuance of a TDF. The TDF will specify the number and identity of samples requiring analysis,
the analytical methodologies to be used and a schedule for analysis and submission of deliverables. :

The Contractor shall perform the following activities in accordance with the most current guidence documents:
Environmental Investigations Standard C%Ferating Procedures and Quality Assurance Manual,(EISOPQAM), Analytical
Support Branch Operations and Quality Control Manual, and Ecological Assessment Branch Standard Operating
Procedures. These documents are available through the Internet at the following address:
http://www.epa.gov/regiond/sesd/sesdpub_guidance.html.

The contractor shall perform all extractions, analyses and data reductions of assigned samples in conformance with
specified SOPs and TDF requirements. During all analytical steps, the contractor shall comply with all quality assurance
requirements, including the maintenance of quality control measurements, as specified in the applicable SOPs. The
contractor shall also prepare all analytical standards required for the sample analysis.

The contractor shall maintain logbooks and worksheets in accordance with good laboratory practices and complete all
documents and recordings as required by the analytical SOP. The contractor shall archive sample extracts in the
designated areas, upon completion of the analysis of each batch of samples, and archive the data on electronic media,
when required by storage capacity, in accordance with the appropriate SOPs.

The contractor shall track the progress of completion of each analytical project by updating the QA/QC status of the
samples in the Region 4 Laboratory Information Management System (R4LIMS) to track sample preparation (number of
samples), analysis and data reduction and submission of deliverables.

The contractor shall perform other analytical support activities necessary for the analysis of environmental samples such
as preparation of reagents, standards and other related materials as well as calibration of laboratory equipment. These
activities include the analysis of performance evaluation and other QA-related samples; the evaluation of instrumentation,
software, and methodologies; the review, preparation or revision of analytical SOPs; and other analytical-related support
tasks. . :

Deliverables: The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in
SOPs of this TO, and reports of other analytical support activities, in accordance with the requirements specified in
TDFs. The contractor shall submit the appropriate data and the cover letters for each report to the TOPO or as designated
in the TDF.

Task 3: Biological Support:

The contractor shall perform the following biological activities listed in B. Biological Support: of the contract SOW in
accordance with the latest U.S. EPA Region IV Ecological Assessment Branch Standard Operating Procedures , and
Region IV Standard Operating Procedures for Toxicity Testing: Hazardous Waste Assessments. ‘

- The contractor shall provide acute and chronic toxicity tests with Ceriodaphnia, fathead minnows, lettuce, earth worms,
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amphipods, algal, Microtox, and/or other organisms on samples collected at Superfund or other sites. Perform activities
necessary for the culturing and maintenance of biological test organisms to assure an adequate, viable supply of the
organisms for biological/microbiological testing at the EPA Regional laboratory. The contractor shall obtain new test
organisms in order to maintain existing laboratory cultures. Perform culturing activities in accordance with established,
approved or regulated methodologies and laboratory SOPs specified in the TO or through TDFs. Collect bioassay
samples and/or organisms at specified sites. Perform on-site toxicity testing, algal growth potential and other
bioassessment procedures, or endangered species assessments.

The contractor will be tasked to develop documents that include screening assessments, problem formulation sampling
and analysis plans and quality assurance project plans and risk characterizations for ecological risk assessment.

The contractor will be required to collect biological samples such as mussels, crabs, fish, reptiles and amphibians at
Superfund sites. This would also include sample processing such as tissue homogenization and sample shipping.

The contractor will provide analysis of soils/sediments for particle size analysis, total organic and inorganic matter, total
organic carbon and other physical/chemical parameters.

The contractor shall perform other analytical/biological support activities necessary for the analysis of environmental
samples such as preparation of reagents, standards and other related materials as well as calibration of laboratory
equipment.

The contractor shall develop and implement a site work plan detailing required field activities, including sample
‘collection and testing, test organism identification and examination, sample preparation and packaging, chain-of
custody requirements, and decontamination procedures per the TO or as issued in the TDF.

The contractor shall perform QA/QC analysis with all the above mentions analytical and field tasks.

Deliverables:

The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in SOPs of this TO,
and reports of other biological support activities, in accordance with the requirements specified in TDFs. The contractor
shall submit the appropriate data and the cover letters for each report to the TOPO or as designated in the TDF. The
contractor shall submit any revised SOPs with the test report. '

The contractor shall perform the culturing and maintenance of biological test organisms including QC to assure
an adequate, viable supply of the organisms for biological testing. '

The contractor shall obtain new test organisms in order to maintain existing laboratory cultures.

The contractor shall provide forms and laboratory log books for all recordingé including QA/QC documentation
required by the SOPs and TDFs, and daily calibration of laboratory instruments. .

The contractor shall provide monthly reports and related QC for Standard Reference Toxicity Tests (chronic and acute).
Raw and QC data shall be included in the reports as specified in the SOPs, TOs or TDFs.

Task 4: Field/Warehouse Support:

The contractor shall provide support as listed in C. Field Analytical Support, Field Warehouse Operations Support,
and pertinent Task Area III, Analytical Logistical Support in the contract SOW. The contractor shall perform the -
following field activities in accordance with the previous reference guidance documents. ’

. Provide decontamination/cleaning of field equipment, analytical instruments, as well as sample container
reparation to meet with QA/QC checks and requirements.
. rovide field investigation vehicle loading/unloading support. Receives equipment load out requests and insures

that field sampling and testing equipment 1s cleaned and prepared for use to meet with QA/QC requirements.
Includes maintenance of batteries and battery shed.

. Maintain Field Equipment Center (FEC) in a neat and organized manner and track the inventory of supplies in a
computer database for tracking consumables for field projects.
. Provide routine field and laboratory instrument/operator maintenance incidental to other assigned tasks including

log in of maintenance and calibration records.
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. Setup and perform QC checks to verify calibrations on new field sampling and field analytical equipment to
assure that equipment is o&»erating according to vendor specifications, assist in configuring equipment to
accomplish field analytical tasks. o .

o . Provide field and analytical support. Conduct pH, DO, turbidity, temperature, conductivity, water level
measurements and similar testing and air monitoring. Collect and preserve water, soil/sediment, waste, and
leachate samples for subsequent chemical analysis. The contractor shall perform other field analytical support
activities necessary for the analysis of environmental samples such as preparation of reagents, standards and
other related materials as well as calibration of field equipment

. Precisely locate and document sampling sites and features at hazardous waste and other sites. GPS coordinates
are collected and provided to EPA’s GIS Section for inclusion in the GIS program.
. Provide field sampling s%pgort by operating EPA drill rig equipment and other specialized equipment as
specified in the contract SOW. - :
. Provide Field Analytical Screening Project (FASP) analysis support. Supgort will include conducting a variet
OW Attachments 3, 4, 5. Analytica

of organic and inorganic chemical analyses usin% equipment listed in the

support may be provided at both fixed and field laboratory sites.

. Provide for operation, management, and maintenance of mobile laboratories listed in the GFP. :

. Develop field investigation Work Plan for all support activities and submit to EPA for review and approval as
requested in the TDF.

. Process and enter analytical data and its associated location information into a GIS or EMAP environmental

system, necessary to display analytical data source maps and tables. Generate source maps using ARCINFO,
AUTOCAD, or other commercially available software.

. Generate and/or distribute chain-of-custody documentation, traffic report forms, electronic field sheets and
-sample tags. This may include using EPA developed sample tracking software, (e.g., Forms II Lite);
. Package and ship field samples, including document management, and return coolers.

Frequent travel within Region IV is required. The contractor will coordinate with Project Leaders for transportation to
site via GOV or GFP. Site visits may include documentation of field collection efforts, sampling locations, and
methodologies to determine if technical comments provided in site-specific work plans are followed and incorporated -
into subsequent deliverables. The contractor shall prepare detailed records of all such activities. In all instances, the
contractor shall identify themselves as employees of ILS/ManTech.

Deliverables: The contractor shall prepare and submit reports associated with the above list of tasks as per F.- '
Deliverables in the contract SOW, appropriate regional TO/SOPs or as issued through the TDF. Computer reports will
be provided for ordering of consumables and items consumed for field projects.

Task 5: Routine Instrument Maintenance:

The contractor shall perform routine analytical laboratory instrument set up and maintenance activities required for the
analysis of samples assigned under this TO. The TOPO shall assign routine set up and maintenance of instrumentation,
not completed in connection with the contractor's analysis of samples, through the issuance of a TDF, which will specify
the nature of the tasks and schedule for completion.

Deliverables: The contractor shall prepare and submit a regort to the PO and TOPO outlining the activities completed
and difficulties encountered for tasks assigned through each TDF within five (5) days of completion.

Task 6: Technology Transfer:

The contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a specific
analytical or QA technique or technology obtained in performing work under the ESAT contract, and attend conferences
or meetings, in accordance with Task Area V of the contract Statement of Work (SOW). The TOPO will issue TDFs to
the contractor specifying the information required and the schedules for completion. .

Deliverables: The contractor shall prepare and deliver to the PO and TOPO a summary of information provided under
each TDF within five (5) days of completion.

Task 7: Training:

The contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and other
EPA-specific training relating to the analysis of environmental samples, in accordance with Task Area V of the contract
SOW. This may include training related to analytical instrumentation, field sampling technology, Buality assurance,
software or other related material. All training shall be performed only upon prior issuance of a TDF, specifying the

a4
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nature of and schedule for training.

Task 8: Sample Custodian and Filé Manager:

The contractor shall Berform sample custodial duties at SESD for Superfund environmental samples in accordance with
the SOPs specified above. The contractor shall receive FASP environmental samples arriving at the laboratory, and upon
receipt, log the samples into the R4ALIMS and refrigerator/ freezer log and store the samples in the appropriate
refrigerators, freezers, or shelves for air canisters. The contractor shall generate and/or distribute chain-of-custody,
trafﬁgc report forms, electronic field sheets and sample tags. This may include using EPA developed sample tracking
software, (e.g., Forms I Lite). Tracking, packaging, and shipping samples; and the return of coolers to the FEC wil%be
requested. ‘

The contractor shall perform suplport activities relating to the disposal of environmental samples in accordance with the
Sample Disposition and Disposal SOP in the SHEMP Manual. These activities include the storage of analyzed samples in
the appropriate refrigerators, tracking of samples due for disposal, obtaining reports for samples to be disposed of, filing
of the sample disposal sheets after sign-off by the site project officer, and notification of designated EPA personnel that
samples are ready for disposal.

Deliverables: The contractor shall submit to the PO and/or TOPO compieted forms and document inventories, in
accordance with SOP requirements.
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Task Order: 0021

Lead PR Number:

PR-R4-03-10080

Contract: 68-W-01-009,

Attachment 1
Contract # 68-W-01-009
Year 3

Listed below is EPA estimates for the various task areas during the performance period of this Task Order.

Organic Analyses

pe Lrgar I
VOA (Prep) 250
YOA Analysis 300
Encore Analysis 100
PEST Analysis 700
PEST (DDTRS) 40
BNA 25

Extractions
Year 3
Semivolatiles or BNA 500
Pesticides/PCB - 800

e

SEE
e

S~ St SR Y-t ap Zacdh g W
—

Air Support
Year3

PUF/XAD (Cleaned)

Cut Hi Vol Filters
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FASP Analyses
Year 3
FASP (XRF/Niton) 10 sites

- Site Support ‘ 600 samples
FASP (Sulfide) 50
FASP (DO) 50
FASP (Fe+2) 50
- FASP (Hardness) - 25
FASP (Alkalinity) 50
FASP Mercury - 30
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Inorganic Analyses

Year 3
Metals Digestion 650
Percent Moisture 450
Mercury 450
Cyanide 50
Turbidity 150
TCLP 10
Total Phorphorus 80
TDS 20
TSS | 35
TOC/DOC | 35
Pipette Calibrations 210
Nifrate-Nitrite 75
Sample Disposals ' _ 2,400
Digestate Disposals 2,400
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Contract:

68-W-01-009, Task Order: 0021

Field Analytical Support
Year 3

Lead PR Number: PR-R4-03-10080

Site Visits w/on-site support provided 60

Sife Visits w/FORMS support provided 50
Items Deconned 12,000

Load-Ins 60

Load-Outs 60

Pick-up/Deliveries 200

Vehicles Deconned 130

Batteries Charged 250

Biolo&y Support
ear 3

Ecological Field Recon Site Visits

Macroinvertebrate Sorting and ID

Samples for Toxicity Testing

Samples for Laboratory Bioaccumulation Testing

Ecological Risk Assessment Document
Preparations .

Biological Field Collections

Laboratory Biological Support (tissue grinding)

a|oo v |

Ecological Document Reviews
)




Invoice Approval Authority
Contract: 68-W-01-009, Task Order: 0021 Lead PR Number: PR-R4-03-10080

Not withstanding the appointment of Alternate Task Order.Project Officers, only the
Contract level Project Officer and Alternate shall have involce approval authority.

Attachment 3 - Page: 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. ( appiicable)
0001 . See Block 16C
6. ISSUED BY CODE 7. ADMINISTERED BY (i other than item 6) CODE

U.S. EPA Region IV
Procurement Section 14th Floor Atlanta Federal Center

61 Forsyth St., SW

Atlanta, GA 30303 ‘
3. NAME AND ADDRESS OF CONTRACTOR (o, sirest, county, State and Z1° Code /) [PA  AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY . R
SYSTEM :
P.0. BOX 13501
Research Triangle Park (Industrial 7  |10A. MODIFICATION OF CONTRACT/ORDER
09 NO.
Area), NC 277 : 68-W-01-009 TO# 20
10B. DATED (SEE TEM 13)
12/31/02
CODE_FACILITY CODE |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{1 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers []is extended, [] is not extended.

Otfers must acknowledge recelpt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
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See the section, Accounting/Appropriation Data, in the attachment on Page 2.
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) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A .

rB. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offics,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily type of modification and authority)
X FAR 52.232-22 "Limitation of Funds"

E. IMPORTANT: Contractor [X }is not, [1is required to sign this document and return copies to the issuing office.
14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section g subject matter whers fsasibie.)
This modification adds incremental funding in the amount of $223,266 which fully

funds the task order ceiling in the amount of $258,266.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and In full force
and effect.

15A.  NAME AND TITLE OF SIGNER (Type or prinf) 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf
CHARLES K. HAYES
15B. CONTRACTOR/OFFEROR 1SC DATE SIGNED |16B. _UNITED STATES OF AMERICA 16C. DATE SIGNED
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Analytical Support PM2.5

Contract: 68-W-01-009, Task Order: 0020, Mod: 0001

Summary Information

Title: Analytical Support PM2.5

Period of Performance: From: 01/01/03

. To: 02/28/04
Award Date: 12/31/02
Total Funding: $258,266.00

Accounting/Appropriation Data

The following item(s) have been added:.

v Program Site/ Cost
POP DCN BFYS Appr.# Org Element Project Org
Base PM3008 03 E1C 53p2 10102APM 00000000
Funding Breakout
Acct,Info Funding Category

FY2003 - PM3003 Estimated Cost
Fixed Fee

FY2003 - PM3008 Estimated Cost
Fixed Fee

[M] - Modified
[A] - Added

$223,266.00

Obj /
Clss Amount C
4183 $223,266.00 P
Amount
- Redacted
$35,000.00 Exemption 4, CBI
[

Page: 2



ORDER FOR SUPPLIES OR SERVICES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.
1.DA F ORI . CONTRACT NO. (If any) X . SHIP TO:
Do 5 1 200 ESW-o1-00:

68-W-01-009 NAME OF CONSIGNEE

3. ORDER NO. L REQUISITION/REFERENCE NO. MICHAEL H. BIRCH, TOPO
0020 PR-R4-03-10051 b STREET ADDAESS
T ISSUING OFFICE (Address correspondencs {o) OLLEGE STATION RD _
U.S. EPA Region 1V Aend . STATE 5 ZIP CODE
IATHENS GA 30613
7.TO: r_ﬁrP ViA
2. NAME OF CONTRACTOR
INTEGRATED LABORATORY SYSTEM 5 TVPE OF ORDER
D. COMPANY NAME
TSTREETADORESS Hedgos (X hatnacsons on e l:&ﬁ’ﬂ:‘%.s rask
1 Please fumnish the following on the order is subject to instructi

AL T TRty [ i e sy e
Research Triangle Park NC 27709 heet. if any, including delivery as terms and contitions of the above-
mmmmm%ﬁ'mmor« ATA 0. REQUISTTIONING OFFICE
See Attached ame as Block 6

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[X] a. SMALL {1 b. OTHER THAN SMALL [1c. DISADVANTAGED
12. F.0.B. POINT 14. GOVERNMENT B/L NO. 1

d. WOMEN OWNED

5. DELIVER TO F.O.B. POIN
Same as Block 6 ON OR BEFORE (Date)
13. PLACE OF
a. INSPECTION — ACCEPTANCE
Same as Block 6 ISame as Block 6
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED | UNIT | PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e) (U] (g)
See Attached
[18. SHIPPING POINT 19. GRO HIPPING 0. INVOICE NO.
‘ WEIGHT I
17(h TOT
21. MAIL INVOICE T0: J ) Cont.
(NSTRUCTION [ NAME ' pcnes)
s Environmental Protection Agency
RECkse |- STREET ADDRESS (orP0. Box)
Research Triangle Park Financial Management Center (D143-02) e,
E oy u STATE . ZIP CODE $258,266.00(d GRAN
Research Triangle Park 07711 TOTAL
3. NAME (Typed)
22. UNITED STATES OF /‘3// SR |IcHARLES K. HAYES :
AMERICA BY (Sgnaturs) > i ' 52 4 /Z/ - T :
TITLE: CONTRACTING/ORDERING OFFICER
NSN 7540-01-152-8083 OPTIONAL FORM 347 (REV

PREVIOUS EDITION NOT USABLE ' Prescribed by GSA/FAR 48 CFR 5& 213(e)



Analytical Support PM2.5

Contract:

68-W-01-009, Task Order:

0020 Lead PR

Number: PR-R4-03-10051

Summary Information

Title:

Period of Performance: From:
ToO:
Award Date:

Total Funding:

Accounting/Appropriation Data

BFYS Appr.# Org

Analytical Support PM2.5

P
/

Base PM3003 03 El1C 53p2

Funding Breakout
Acét.Info

FY2003 - PM3003 Estimated Cost

Fixed Fee

Procurement Management Roles

TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: MICHAEL H. BIRCH
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code: ;
Phone Number:
Fax Number:
E-Mail Address:

Funding Category

01/01/03
02/28/04
$35,000.00
Program Site/ Cost Ob3j
Element Project Org Clss
10102aPM 00000000 4183
Amount
P e
$35,000.00

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: LINDA P. KIDD
COLLEGE STATION RD

ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8731
Fax Number:

E-Mail Address:

Deliverable ltems

$35,000.00 P

Redacted
Exemption 4, CBI

Attachments
Attachment Name

PM2.5 Statement of Work
Hours & Fee Billing
Invoice Approval Authority

Page: 2.



Analytical Support PM2.5

Contract: 68-W-01-009, Task Order: 0020 Lead PR Number: PR-R4-03-10051

Subcontractor Consent

Name Type Amount
MANTECH ENVIR. Cost-Plus-Fixed-Fee $115,775.00
BRACK ROWE Firm Fixed Price S 13,442.00
Task Order Totals

Category POP Amount

Estimated Cost Base Pd.

Fixed Fee Base Pd. Red.ac“"d

Exemption 4, CBI

Page: 3



PM2.5 Statemént of Work

Contract: 68-W-01-009, Task Order: 0020 Lead PR Number: PR-R4-03-10051

ESAT Task Order Document No. 20 Analytical Support
PM, ; FRM Performance Evaluation Program Field/Laboratory Support Services
Period of Performance 1/1/2003 - 2/28/2004
December 10, 2002 (3:35PM)

PURPOSE

The purpose of this Task Order (TO) is to continue the Federal Reference Method (FRM) performance evaluation on
established ambient air field instruments used to monitor particulates with an aerometric diameter of 2.5 microns or less

(PM, ).

The contractor shall perform and provide field support to EPA Region 4 and laboratory support services to the EPA
Region 1, 2, 3, 4, 6 or other government entities under the provisions of the Statement of Work (SOW) Task Area I,
Section A, C, D and E, Task Area III, Task Area IV, Task Area V and other applicable support functions, includin(%
equipment maintenance and repair and health & safety and environmental compliance activities outlined in the SOW and
Standard Operating Procedures (SOP) listed later in this document. The Contractor shall gerform site or project specific
work as described below or on Technical Direction Forms (TDFs) at any time during the duration of the TO. The
contractor shall prepare and perform quantitative analyses of samples as described in the contract SOW (Task Area I,
Section A, C,D anc{) E). In addition, the contractor shall mana%a and control sample log-in, samFIe tracking, chain-of-
custody, maintain databases, prepare bench sheets, Brepare backlog reports and track sample analysis grojections for the
analyses ordered by this task order or subsequent TDFs for samples received from field activities in EPA Regions 1, 2, 3,
4, 6 or other government agencies. This function is described in the contract SOW Task Area II.

The contractor shall provide all labor, equipment (accept on GFP list), maintain all equipment, consumab]es., supplies,
and material necessary to accomplish the task order. See the section on SOPs and Guidelines Available to the
Contractor. '

STATEMENT OF WORK:

TASK 1: Task Order Management:

The contractor shall track the status of tasks and labor hours and charges for each task under this TO, including site-
specific projects, in accordance with an SOP to be submitted by the contractor for EPA approval. The contractor shall
provide the Project Officer (PO) and Task Order Project Officer (TOPO) with reports of the above-referenced data at a
minium of monthly.

Team management shall meet with the PO, TOPO, and other designated EPA representatives on a weekly basis or as
needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to address
relevant administrative and technical issues. '

The contractor shall submit all deliverables required under this TO and Attachment 2 of the contract SOW through a
transmittal slip and cover letter identifying each document submitted. The contractor shall also maintain a hard copy and
computer file of each deliverable submitted under this TO.

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation otpthe deliverable being reviev'ed. The review shall assure that each
deliverable is accurate and complete, technically sound, and free of clerical errors. A copy of the appropriate Internal
Review Form(s), comgleted in accordance with the contractor’s Quality Management Plan, shall be provided to the PO
and TOPO with each deliverable. If such a review cannot be performed on any deliverable, the contractor shall contact
the PO and TOPO prior to submission of the deliverable. -

The contractor shall immediately notify the PO and TOPO as soon as it a;%pears that schedules for the completion of any
task may not be met. This notification shall be submitted via e-mail on a form developed by the contractor and approved
by cghetllaup.T'ghe contractor shall also notify the PO immediately upon leamning of anything that may affect performance
under this TO. :

The contractor shall implement its quality assurance program in accordance with its EPA approved Quality Management
Plan (QMP) that meets specifications in EPA QA/R2. The contractor shall prepare a Quality Assurance Project Plan
(QAPP) according to the requirements outlined in EPA QA-RS5 for activities under this TO involving environmental
measurements within the time frames specified in the approved Work Plan for this TO or utilized a 6MP & QAPP
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previously approved. The contractor shall revise its QMP and QAPP to meet apFro_Friate changes in its operations. or in
accordance with task requirements or as required by EPA through the issuance of a TDF.

The contractor shall implement or follow an approved health and safety program in accordance with its Health and Safety
Plan and all applicable Federal, state, and local laws and regulations and EPA facility work rules. The contractor shall
revise its Heaﬁ% and Safety plan as needed to assure that all requirements specified above are addressed.

Deliverables:

The contractor shall submit to the Contracting Officer (CO), PO, and TOPO an SOP for tracking activities under this task
with the TO Work Plan for EPA approval.

The contractor shall submit to the PO and TOPO reports of the status of tasks and costs under this TO. The reports shall
be submitted on a weekly basis for the preceding week period or an agreed upon frequency.

The contractor shall submit to the PO and TOPO a QMP and QAPP, covering applicable activities under this TO within
the time frames specified in the approved in the Work Plan for this TO. The contractor shall submit to the PO and TOPO
any revisions to its QMP and Q , in accordance with task requirements and TDFs issued by EPA.

The contractor shall submit to the PO and TOPO a Health and Safety Plan or modifications to a previously approved
plan within the time frame specified in the approved Work Plan for this TO.

TASK 2: Field Implementation Support:

The contractor shall perform all field activities utilizing the field methods, as specified in the SOPs listed at the end of
this task, under the heading, “Documentation.” A brief description of the field activities is given below:

> The contractor shall ensure that all personnel performing work under-this task have received
appropriate training and have been certified by EPA to perform field activities under this task.
Details concerning training and certification are provided in Task 7 of this TO.

> The contractor shall receive sample filters from the National Filter Distribution Program and store
them appropriately until use.

> The contractor shall transport a portable PM, ; Federal Reference Method (FRM) performance
evaluation sampling device to an established PM, 5 site, assemble the instrument, collocate the
sampler, %erform verifications (calibration, if necessary,) install a filter and operate the instrument at
the same 24-hour sampling mode (midnight to midnight) as the routine instrument. If scheduling
allows, the operator will leave this location to set up an additional 24-hour performance evaluation
sampling device (midnight to midnight) at another routine sampling location. If the schedule does
not allow for another set up, the operator may perform additional activities specified in the TO or
TDF. The contractor shall return to each site after the 24-hour sampling time, download the stored
electronic monitoring data and record andy additional required field information, remove and
prOﬁrly store the filter for transport, and disassemble the instrument. The contractor shall properly
package the filter, the appropriate electronic data and hardcopy forms for transport to the pre-
determined EPA Regional laboratory.

Field sites and tasks at those sites will be assigned to the contractor for field support by means of TDFs issued and
approved by the TOPO and PO. The contractor may be required to attend meetings or conference calls with the TOPO
and state personnel for planning and coordinating field activities. All work shall be completed in accordance with the
instructions of the TDFs, including all referenced SOPs and documentation. No deviations from the required work or
SOPs, instructions, or other procedures specified in TDFs, shall be made without prior receipt of alternate technical
direction issued in accordance with the contract. '

As part of the routine field activities associated with set up of the portable PM, ; FRM performance evaluation sampling
device, the contractor shall make observations of the physical characteristics of the monitoring location and fill out a
“Site Evaluation Checklist.” The contractor should note that each monitoring location will be visited four times
annually. The checklist is required for each visit. Photographs may be required.

The contractor shall perfbrm field QA/QC related activities as associated with this task, such as testing and calibration of
samplers and ancillary equipment, calibrations, collocations, implementing field blanks, review of field data , entry of
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data into logbooks, preparation of chain-of-custody reports and deliverables, as specified in TDFs.

It is anticipated that the above field activities shall be performed at approximately forty three (43) sites (169 site visits)
throughout Region 4 on an annual basis. See Attachment PM2.5 Federal Reference Method Performance Evaluation
Schedule for 2003 sites. Quarterly collocation studies of each of %ight samplers shall be performed in accordance with the
above-referenced requirements for an approximate three-day period.

Documentation:
SOPs and Guidelines Available to the Contractor:

ESAT shall perform activities under this task in accordance with the methods described in the following documents,
except when alternative procedures are specified in TDFs: '

> PM, ; FRM Performance Evaluation Program for Field Standard Operating Procedures
This SOP pertains to the following subject areas:

site visit scheduling

equipment inventory and maintenance
filter receipt (from lab)/ storage/tracking
chain-of custody '
calibration/verification

monitor set-up/filter installation

filter removal/storage/shipping

data download/storage/transfer
QA/QC

monitor disassembly/packin
documentation /filing/records

e 6 ¢ & 6 ¢ & & o o o

> PM, ; FRM Performance Evaluation Program Laboratory Standard Operating Procedures
> Implementation Plan: PM, ; Federal Reference Method Performance Evaluation Program

> Quality Assurance Guidance Document 2.12: Monitoring PM, 5 in Ambient Air Using designated
Reference or Class I Equivalent Methods

> PM, ; FRM Performance Evaluation Program Quality Assurance Project Plan
> Monitor-specific operating manuals

Each of the documents listed above is available through the Internet at the following address:

www.epa.gov/ttn/amtic/pmaa.html

Deliverables ,
The contractor shall submit interim and/or final deliverables as specified below for each assigned project:

Filters and appropriate data, field forms, and chain of custody forms shall be com%leted in accordance with the
instructions contained in the above-referenced SOPs and shipped within eight (8) hours of filter retrieval via overnight
delivery service to the EPA Region 4 laboratory facility, or as specified in TDFs. A field package consisting of electronic
sampler data, field sheets, field notes (copy), and chain-of-custody forms (cop&) shall be delivered to the PO and TOPO.
Documentation to be included in the deliverables package may be specific to the site or the support requested and will be
detailed in the TDFs or referenced SOPs. Contractor personnel must sign and date all field sheets, field logbooks, and
chain-of-custody forms. .

'On a weekly basis, the contractor shall submit to the PO and TOPO a field status report, indicating the work completed
“during the prior week. In addition, the report should note any problems found with implementation, equipment, or
supplies during the week. ‘
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A completed “Site Evaluation Checklist” should be submitted to the TOPO within two weeks of the site reconnaissance.

Any photographs requested should be submitted to the TOPO within two weeks of the site reconnaissance. Each
photograph must be clearly identified with the date and time the photo was taken, the monitoring location depicted in the
photo, and the view represented in the photo. The contractor should carefully store all photographic negatives, so that
additional prints may be supplied if requested by EPA.

The contractor shall provide and maintain the consumable inventory and all equipment provided in the GFP attachments
of the contract SOW. The consumables are referenced in the following sections of

FRM PEP field SOP Section 2, Table 2-1
PEPF-2.01

Impactor Oil )

Impactor filters (37 mm diameter glass fiber)
Min/Max Thermometers

Cold Packs (ice substitutes)

electric Transport coolers

Silicone grease

Cellular phones

Wooden Shims for leveling the samplers
Tools box with assorted tools, screws, nuts and bolts, measuring tapes (metric)
Flashlight batteries ,
Tie down cables/cords, etc..

Tie wraps

Duct tape

Hand calculator

Spare O-rings

Spare sampler batteries

Fuses

Spare in-line filters

Spare impactor(s)

Low-lint lab wipes

Antistatic 9"x12" bags

Soft brush

Deionized water

Isopropy! alcohol

Penetrating oil

Lint-free pipe cleaners

Safety in, dental picks

Lint-free cotton-tip swabs

PM?2.5 Task 3 Laboratory Analysis Support

In support of the FRM Performance Evaluation Program the contractor shall prepare sample filters and /perform
gravimetric analyses of approximately 1657 particulate filters during the period of 1/01/2003 through 1/31/2003, utilizing
the analf/tical methods spec:fied in the SOPs and the Quality Assurance Plan, indicated in the Purpose. Analyses may
also include QA/QC samples. See Attachment Two PM2.5 Eastern Region, Projected Filter Use for 2003. All work 1s to
be completed in accordance with the SOPs and any modifications specified by TDF. The contractor shall perform all
laboratory activities utilizing the laboratory methods as specified in the SOPs for this activity.

»  The contractor shall ensure that all personnel performing work under this TO have received appropriate training
and have been certified to perform laboratory activities under this Task. Details concemning training and
certification are provided in Training section of this Task Order.

Pre-sampling Activities

> Filters will be received from EPA by on the schedules as supplied by the Regions and examined for integrity
based upon EPA approved SOPs. ‘ o

> Filters will be equilibrated and weighed according to SOPs, and entered into the PE database.

> Filters will be prepared for field activities or stored according to SOPs. . :

~4-



PM2.5 Statement of Work

Contract: 68-W-01-009, Task Order: 0020 Lead PR Number: PR-R4-03-10051

N The laboratory will develop and maintain an inventory of shipping sup}alies which would include containers,
cold packs, max/min thermometers, and chain-of-custody requirements/documentation.

Filters will be received in the laboratory, checked for integrity (damage, temperature, etc.) and logged in.

Filters will be maintained in the weighing lab until needed to fill a request.

Filter batches will be equilibrated for a minimum of 24-hours (per SOPs).

Filters will be weighed according to SOPs and data entered.

v vYvy

Post-Sampling Activities

Filters will be refrigerated (< 4°C) until an appropriate number is ready for batching. -
- Filter batches will be brought into weighing facility and e%uilibrated for a minimum of 24-hours (per SOPs).
Filters will be weighed according to SOPs and data entered.
Field/lab data will be entered into data entry system in order to calculate a concentration.
Required data will be transferred to the S database.
Filters will be stored in archive for one year at 4°C and two years at ambient room temperature.

Yyvvvyyy

The contractor shall perform QA/QC related activities as associated with this task, such as calibrations, implementing
blanks, duplicates, and QC checks, review of data and control charts, logbooks, chain-of-custody reports and deliverables.

Deliverables for Laboratory Support:

Sample filters will be delivered to the proper holding area or analyst as specified. Lab bench sheets/entry forms must be -
delivered and must indicate all appropriate procedures, weights, volumes, and standards used (lot numbers, traceability
of standards must be in lab notebooks), times stdrted and completed. The contractor personnel must sign and date all
bench sheets or lab notebooks as specified in the SOPs.

After completion of a sample batch, the contractor shall submit the completed preparation or analysis record package to
the TOPO. Documentation to be included in the deliverables package will be as specified in the SOPs.

Upon receipt of samples, the contractor will inform the TOPO of any problems with sample integrity, sar;lfale condition,
or accompanying sample paperwork. The TOPO will evaluate the problem and provide alternate technical direction, if
needed.

On a weekly basis, submit to the TOPO, a lab status report for samples, indicating the work completed, work pending and
estimated completion dates for active projects. In addition, note any problems found with equipment or supplies during
the week.

For each batch of samples the submission of deliverables will be required as listed below:

Filters and accompanying field paperwork will be shipped directly to the laboratory by field personnel. Upon completion
of a batch analyses, a laboratory package consisting of electronic sampler data, field sheets/notes, chain-of-custody forms
and laboratory documentation shall be

The inventory of consumable equipment expected to be purchased by the contractor is listed in
the following sections of the SOPs: '

FRM PEP Lab SOP Section 3

PEPL-3.01

Chart paper and pens
cleaning supplies

Antistatic bags 3"x5' and 9"x12" re-closeable
Powder-free antistatic gloves
Polonium Strips

Petri-Slides

Staticide

Alcohol

Low-lint wipes

Diskettes

Tacky Mats ‘

Printer Cartridges

AA batteries
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Light table bulb v
PM2.5 Task 4 QA/QC Support and Other Related Activities

The contractor shall perform the following QA/QC support and other related activities:

Filter Tracking- The contractor shall track filters shipped to and réceived from the field and track samples through the
* analytical process.

SOPs- As specified by the TDF or on an annual basis, the contractor shall review a_]l-SOPs guidance documents and
protocols used by the contractor for the performance of work specified in the Laboratory and Field Support of this Task
Order and provide comments..

In addition, the contractor shall be required to perform laboratory-related activities which are necessary to support EPA
QA requirements consistent with this contract SOW such as analyses of QA/QC samples and statistical analyses of
analytical results. Specific instructions will be given by TDF.

Deliverables for QA/QC Sup; port and Other Related Activities:

The contractor shall submit to the PO and TOPO by December 31, 2003, or in accordance with a TDF, a list of any
proposed changes to the field and laboratory SOPs and QAPPs. The list shall include the most recent date and version of
the documents and the most recent date of review by the contractor.

The contractor shall submit to the PO and TOPO a weekly report of filter receipt and shipment for the prior week.

PM2.5 Task § Administrative Management Activities

This task order is a “buy-in” funded by OAQPS (103 Grant) monies. This task order’s costs shall be tracked separately
and the internal, administrative and management activities necessary to effectively perform the services required by this
support shall be included in these costs. The contractor shall break out from their monthly activity report the description
of work accomplished under this TO and deliver a copy of it to the PO.

" Deliverable for Administrative:

Monthly financial and status reports shall be delivered to PO with the monthly contract reports.

Pm?2.5 Task 6 Maintenance and Repair of Facilities and Equipment and Health & Safety and Environmental
Compliance Activities »

Laboratory Support:

The Contractor shall maintain the laboratory facility by performing routine instrument and equipment maintenance,
calibrations and certifications (per SOP), cleaning and preparation of glassware and equipment, and sample custodial
duties. .

The Contractor shall fulfill all SHEMP health & safety and environmental bompliance responsibilities related to the fixed .
or mobile laboratories, including inspection of fume hoods, attainment and mamtenance of required certifications,
maintenance of fire extinguishers, etc. ’ ‘

Field Support:

The contractor shall assure the availability of an appropriate vehicle(s) to perform all required activities of this Task
Order. The contractor shall maintain the equipment, including the support vehicles, in road-ready condition to allow
deployment for field projects on a continuous basis. Example activities include: maintenance and repairs to the vehicles
such as tune-ups, tire, fluid and other routine checks; installation of instruments and gases; and electrical repairs. The
contractor shall perform routine field instrument and equipment maintenance, calibrations, verifications and -
certifications, cleaning and preparation of equipment, and sample custodial duties, minor repairs and sampler overhauls
in accordance with applicable SOPs. The contractor shall maintain'a ‘continuous repair and maintenance log for each.
portable sampler. A '

Deliverable for Maintenance, Health & Safety and Environmental Compliance Activities:

-6-
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Laboratory maintenance and health and safety and environmental compliance shall be included in the monthly status
reports.

The contractor shall keep a repair and maintenance log for each vehicle and Portable samplér. On the 10" of each month,
the contractor shall submit to the TOPO, a photocopy of the previous month’s entries into the repair and maintenance log
for each piece of equipment.

PM2.5 Task 7 Training:

The contractor shall ensure that all em loyees performing work under this TO have been provided any and all health &
safety training required by law or regulation, or EPA regional policy.

EPA requires that all personnel performing laboratory work under this task order must receive specific training covering
all aspects of the analytical work, including associated QA/QC activities. The contractor will be required to send all
personnel anticipated to be assigned to this task order to one of the national training sessions. Upon successful
completion of the training program, personnel will be certified to Eerform analytical work under this task order. No
personnel may perform analytical work under this Task Order without prior certification by EPA.

In the event of personnel changes, the contractor should contact the TOPO to arrange for training and certification of
new personnel.

The contractor may also be directed by TDF to attend other training such as operation/maintenance training for specialty
equipment and instruments, or other EPA specific training required to perform tasks under this task order.
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ATTACHMENT
PM2.5 Federal Reference Method Performance Evaluation Schedule
2003 Scheduled Sites

43 Audit Sites - January 1 - December 31, 2003
Alabama 6 Sites

Montgomery
Dothan
Phoenix city
Birmingham
Jasper
Pelham

Florida 8 Sites

Pensacola (4)
Pinellas
Clearwater
Tampa (2)

Georgia 6 Sites

Savannah (2)
Brunswick
Columbus (2)
Albany

Kentucky 3 Sites

Louisville
Covington
Ft. Thomas

Mississippi 4 Sites
Natchez
Vicksbur

Clevelan
Jackson

North Carolina 9 Sites
Spruce Pine

Gzstonia

Hickory

Charlotte (3)

Boone

Winston-Salem (2)
South Carolina 4 Sites
Columbia (3)
Tennessee 4 Sites:

Knoxville
Lingsport
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Chattanooga (2)

ATTACHMENT TWO

PM2.5 Eastern Region, Projected Filter Use for 2003
Total Routine, Collection and QC Filters

Region 1 199
Region 2 206
Region 3 225
Region 4 414
Region 6 346
Region 10 (Washington State) 67
QC Filters 200
Total 1657




Invoice Approval Authority
Contract: 68-W-01-009, Task Order: 0020 Lead PR Number: PR-R4-03-10051

Not withstanding the appointment of alternate Task Order Project Officers, only the
Contract Level Project Officer and Alternate shall have invoice approval authority.
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Southeast Wadeable Stream Retional REMAP Yr.

Contract: 68-W-01-009, Task Order: 0019, Mod: 0002 Lead PR Number: PR-R4-03-10011

Summary Information

Title: Southeast Wadeable Stream Retional REMAP Yr. 2
Period of Performance: From: 05/03/02 i
To: 03/31/03
Award Date: 05/03/02
Total Funding: $172,975.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base XNO166 02 [of 26XNONN 80101F 00000000 2532 ;1;,580.00 [of
Funding Breakout
Acct.Info Funding Category Amount
FY2002 - XNO01l66 Estimated Cost
Fixed Fee : -
Total $12,580.00
Redacted
FY2002 - XN4728 Estimated Cost Exemption 4, CBI
Fixed Fee —_— ’
Total $11,395.00
FY2002 - XN5332 Estimated Cost
Fixed Fee —-
Total: $149,000.00

{M] - Modified
{A] - Added
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headi subject matter where feasibie.)
Incremental funding in the amount of $149,000.00 is hereby added. This brings

the total incremental funding to $160,395.00. The Contractor shall not exceed

the current funding fevel of $160,395.00.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, i hanged and In full force
and effect.
15A. NAME AND TITLE OF SIGNER (Type or prinf) |15A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pring)
CHARLES K. HAYES
15B. CONTRACTOR/OFFEROR 15C DATE SIGNED [16B. UNrTED STATES OF AMERICA 16C. DATE SIGNED
Sig e of person to sigm) (Signature of Conlracting Offioag \
NSN 7540-01-152-8070 : 30-105 STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE . . ’ Prescribed by GSA

FAR (48 CFR) 52.243



Southeast Wadeable Stream Retional REMAP Yr.

Contract: 68-W-01-009, Task Order: 0019, Mod: 0001 I.ead PR Number: PR-R4-02-10204

Summary Information

Title: Southeast Wadeable Stream Retional REMAP Yr. 2

Period of Performancé: From: 05/03/02
To: 03/31/03

Award Date: 05/03/02
Total Funding: $160,395.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj /
DCN BFYS Appr.# Org Element Project . Org Clss Amount cC
XN5332 02 C 26XNONN 80101F 00000000 - 2532 $149,508T68- é
Funding Breakout
Acct.Info Funding Catégory Amount
FY2002 - XN4728 rrimated Cost T T
Fixed Fee e
Total: $11,395.00 - Redacted
FY2002 - XN5332 Estimated Cost Exemption 4, CBI
_ Fixed Fee : —

Total: $149,000.00

(M] - Modified
[A] - Added

Page: 2



ORDER FOR SUPPLIES OR SERVICES AGE O PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. -
T.DAJCOF OFD E.D_imm T NO. (If any) 6. SHIP TO:
APK 99 2002 58-W-01-009 A OF CONSTNEE—

3. ORDER NO.,  REQUISTIONAEFERENGE No. ——JMICHAEL H. BIRCH, TOPO

0019 PR-R4-02-10163 : b STREET ADDRESS
5. TSSUING OFFICE (Address corespondenca io) OLLEGE STATION RD

U.S. EPA Region IV ECITY 5 STATE ZP CO0E

IATHENS - GA 0613
7.70: AT

@ NAME OF CONTRACTOR .
INTEGRATED LABORATORY SYSTEM 8. TYPE OF ORDER

b. COMPANY NAME
STREET ADDRESS

URCHASE X}
b.TASK -- Except for billin,
EL;RENCE YOUR: _____ instructions on the reverse, ghns task

_P 0 BOX 13501 ' [Please fumish the following on the g;‘;‘?;':e%“g’:?hg’s'::f“%?ws
e erms and conditions specilied on both h dis issued & to th
a_CryY - 6. STATE 1. ZIP CODE sides of this order and on the attached torms and contitions of the aboe
Research Tnan?le Park NC 27709 pheet, 1 any, including delivery as numbered contract.
} APPROPRIATION DATA ; 10 REQUISITIONING OFFICE
See Attached : Same as Block 6
77, BUSINESS CLASSIFICATION (Check appropniale box(es))
[X] 2. SMALL [Lb. OTHER THAN SMALL [l c. DISADVANTAGED g d. WOMEN OWNED
*12. F.0.B. POINT 14. GOVERNMENT 8/L NO. 15. DELIVER TO F.O.8. POINT [16. DISCOUNT TERMS
Same as Block 6 ON OR BEFORE (Date)
73. PLAGE OF N/A
a. INSPECTION b. ACCEPTANCE
Same as Block 6 Same as Block 6
17. SCHEDULE (See reverse for Rejactions)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES . ORDERED | uUNIT | PRICE | = AMOUNT ACCEPTED
(a) (v) (© (d) (e) [0) (@)
See Attached
= |i8. SHIPPING POINT 19. GROSS SHIPPING 5. TNVOICE NG,
WEIGHT
7(h). TOT
21, MAIL INVOICE TO: .
SEE BILLING &5 NAME pages)
INSTI N
STRICTION IEnvironmental Protection Agency
retce [ STREET ADDRESS (o7 P.O. Box)
Research Triangle Park Fmancnal Management Center (D143-02) 170,
. CITY u sme . ZIP CODE $227,062.00(€  GRAN
Research Triangle Park 7711 ' TOTAL
.5/3/ = 3 NAME (Typed) .
22. UNITED STATES OF :
AMERICA BY (S:gnalurs) > HARLES K. HAYES
TITLE: CONTRACTING/ORDERING OFFICER
NSN 7540-01-152-80! OPTIONAL FORM 347 (REV.

PREVIOUS EDITION NOT USABLE . Prescribed by GSA/FAR 48 CFR 5&.21 3(e)



Southeast Wadeable Stream Retional REMAP Yr.

Contract: 68-W-01-009, Task Order: 00159 Lead PR Number: PR-R4-02-10163

Summary Information
Title: . Southeast Wadeable Stream Retional REMAP Yr. 2
~Period of Performance: From: 04/29/02
To: 03/31/03
Award Date:

Total Funding: $11,395.00

Accounting/Appropriation Data

P
Program Site/  Cost 0Obj /
DCN BFYS Appr.# Org Element Project Org Clss Amount C
XN4728 02 C 26XNONN 80101F 00000000 2532 "7$11,395.00 P
Funding Breakout '
" Acct.Info *  Funding Category Amount
FY2002 - ¥Na728 Eetimated Cost | Redacted
________________ Fixed Fee 7.  Exemption4, CBI
Total: $11,395.00

Procurement Management Roles
TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: MICHAEL H. BIRCH
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8552
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: LINDA P. KIDD
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8731
Fax Number:

E-Mail Address:

Deliverable Items

Attachments
Attachment Type

" Hours
Invoice Approval Authority
SOW, Southeast Wadeable Stream Regional REMAP

Subcontractor Consent

Page: 2



Southeast Wadeable Stream Retional REMAP Yr.

Contract: 68-W-01-009, Task Order: 0019

Lead PR Number:

PR-R4-02-10163

Name Type Amount
MANTECH ENVIR. Cost-Plus-Fixed-Fee T
Task Order Totals
Category Amount
Estimated Cost ST
Fixed Fee Reqacted
Exemption 4, CBI

$188,201.00

Page: 3



Invoice Approval
Contract: 68-W-01-009, Task Order: 0019 ' Lead PR Number: PR-R4-02-10163

Not withstanding the appointment of Alternate Task Order Project Officers, only the
Contract level Project Officer and Alternate shall have invoice approval authority.

Authority

‘Attachment 2 - Page: 1



SOW, Southeast Wadeable Stream Regional REMAP

Contract: 68-W-01-009, Task Order: 0019 Lead PR Number: PR-R4-02-10163

Statement of Work
Task Order No. 019
South East Wadeable Stream Regional REMAP
Period of Performance 4/29/2002 - 3/31/2003

PURPOSE

The purpose of this Task Order (TO) is to provide through a buy-in analytical, biological field sampling, data
revievlll/?ata entry support to the EPA Region 4 Science Ecosystem Support Division (SESD). The contractor shall

- perform and provide support services to the EPA Region 4 or other government entities under the provisions of the
contract Statement of Work (SOW) Task Area I, Analytical Support, Task Area III: Analytical Logistical
Support and Task Area IV. See Table 1 for Region 4's expected number of requests for each Task listed below.

STATEMENT OF WORK:

The contractor shall provide analytical chemistry, biological, field sampling, data review and quality assurance
support to EPA at the Agency’s regional laboratory facilities and at specified field locations.

The contractor shall comply with all SESD SHEMP health and safety, environmental, waste handling and other
applicable SESD work rules while conducting on-site or off-site functions. The contractor shall also follow Good
Automated Laboratory Practices for all analytical work required by this TO. Upon issuance of this TO, the Task
Order Project Officer (TOPO) will provide the contractor with applicable requirements. The contractor shall
become familiar with all applicable standard operating procedures (SOPs) referenced in and accompanying the

TO.

The contractor shall notify the TOPO immediately if it encounters any equipment failure that cannot be readily
remedied by the contractor or technical problems that may impact the quality or on-time delivery of deliverables,
or if any required equipment or supplies are unavailable to accomplish required work under this TO.

TASK 1: Task Order Management:

The contractor shall track the status of tasks, labor hours and costs for each task under this TO in accordance with
the contract Attachment 2, Reports of Work Page 2-1 of 5. Program management costs shall be identified from
other costs in the financial report. The contractor shall provide the Project Officer (PO) and Task Order Project
Officer (TOPO) with monthly reports of the above-referenced data and a technical progress report at the same
time as the Reports required in Attachment 2.

Team management shall meet with the PO, TOPO, and other designated EPA representatives on a weekly basis or
as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to
address relevant administrative and technical issues. ' '

The contractor shall submit all deliverables required under this Task through a transmittal slip and cover letter
identifying each document submitted. The contractor shall also maintain a hard copy and computer file of each
deliverable submitted under this TO. :

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer shall not have
been significantly invelved in the direct preparation of the deliverable being reviewed. The review shall assure
that each deliverable is accurate, complete, technically sound, and free of c%erical errors. A copy of the
agpropriate Internal Review Form(s), completed in accordance with the contractor’s Quality Management Plan,
shall be grovided to the PO and TOPO with each deliverable. If such a review cannot be performed on any
deliverable, the contractor shall contact the PO and TOPO prior to submission of the deliverable.

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules for the completion
of any task may not be met. This notification shall be submitted via e-maiFon a form developed by the contractor
and approved by the PO. The contractor shall also notify the PO immediately upon learning of anything that may
affect performance under this TO. :

The contractor shall revise its QMP and QAPP to reflect any new changes in operation or new requirements or
implement an EPA approved Quality Management Plan (QMP) that meets specifications in EPA QA/R2 and
requirements outlined in EPA QA-RS. '

Attachment 3 - Page: 1



SOW, Southeast Wadeable Stream Regional REMAP

Contract: 68-W-01-009, Task Order: 0019 Lead PR Number: PR-R4-02-10163

The contractor shall implement or revise an existing Health and Safety plan as needed to assure that all
requirements specified above are addressed.

. Deliverables:

The contractor shall submit to the PO/TOPO all reports defined in the SOW (Attachment 2, Reports of Work Page
2-1 of 5) and monthly status reports including technical progress reports under this TO. The contractor shall
provide a staffing plan and schedule for completing the tasks in this TO. .

The contractor shall submit to the PO a QMP and QAPP, coverin%applicable activities under this TO within the
time frames specified in the approved in the Work Plan for this TO.

The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame specified in the
approved Work Plan for this TO. . :

Task 2: Environmental Sample Analysis:

Table 1 is an estimate of the number of sites that will require field analysis and/or analysis for the Wadeable
Streams buy-in. The contractor will provide ash free dry weight, total mercury in fish, and HPLC periphyton
pigment analysis (chlorophyll A & B) for 70 samples. The contractor shall perform all extractions, analyses and
data reductions of assigned samples in conformance with specified SOPs and TDF requirements. During all
analytical steps, the contractor shall comply with all quality assurance requirements, including the maintenance of
quality control measurements, as specified in the applicable SOPs. The contractor shall also prepare all analytical
standards required for the sample analysis.

The TOPO shall assign the analysis of each batch of samples covering a specific project and other analytical
support activities through the issuance of a TDF. The TDF will specify the number and identity of samples
requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform the following activities in accordance with the U.S. EPA, Region IV Environmental
Investigations Branch Standard Operating Procedures and Quality Assurance Manual, dated January 1997,

(http://www.epa.gov/regiond/sesd/eisopgam/eisopgam.html) the U.S. EPA, Region IV Analytical Support Branch
Operations and Quality Control Manual, dated August 2000,

- (http://www.epa.gov/regiond/sesd/asbsop/asbsop.html), or any and all revisions of the guidance, and other
guidance documents stated in this TO. The guidelines above are available through the Internet at the following
address: http://www.epa.gov/regiond/sesd/sesdpub_guidance.html.

The contractor shall maintain logbooks and worksheets in accordance with good laboratory practices and complete
all documents and recordings as required by the analytical SOP. The contractor shall archive sample extracts m
the designated areas, upon completion of the analysis of each batch of samples, and archive the data on electronic
media, when required by storage capacity, in accordance with the appropriate SOPs.

The contractor shall track the progress of completion of each analytical project by updating the QA/QC status of
the samples in the Region 4 Laboratory Information Management Sfystem (R4LIMS) to track sample preparation
(number of samples), analysis and data reduction and submission of deliverables.

The contractor shall perform other analytical support activities necessary for the analysis of environmental
samples such as preparation of reagents, standards and other related materials as well as calibration of laboratory
equipment. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; and other analytical-related support tasks. :

Deliverables: The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as
referenced in SOPs of this TO, and reports of other analytical support activities, in accordance with the
requirements specified in TDFs. The contractor shall sugmit the appropriate data and the cover letters for each
report to the TOPO or as designated in the TDF. .

Task 3: Biological Support: _
The contractor shall perform the biological support on the basis of B. Biological Support: of the contract SOW in

. Attachment 3 - Page: 2



SOW, Southeast Wadeable Stream Regional REMAP

Contract: 68-wW-01-009, Task Order: 0019 Lead PR Number: PR-R4-02-10163

accordance with the U.S. EPA Region IV Ecological Support Branch Standard Operating Procedure Manual,
January 2000, Rapid Bioassessment Protocols for Use in Wadeable Streams and Rivers, Second Edition, 841-B-
99-002, and Macroinvertebrate Field and Laboratory Methods for Evaluating the Biological Integrity of Surface
Water, EPA/600/4-90/030, November 1990.

Phase I1

The contractor shall conduct field reconnaissance of ail Cycle 3 REMARP sites to which access is granted
(approximately 80 sites expected from Phase I). Locate the sites, determine their accessibility for
sampling and determine their eligibility as wadeable permanent streams. Set out bricks for AL No
landscape plots are required.

Deliverables:

1. List of sites that were (a) located, (b) are accessible and (c) are eligible.
2. Map of each site with photographs and directions to the site.

Phase ITII

The contractor shall conduct on-site sampling activities at 70 Cycle 3 REMAP and state eco-regional reference
sites: Do RBP sampling for periphyton (pigment diversity and AlI), benthic macroinvertebrates, and fish; collect
grab samples for nutrient and AGPT analyses; collect fish for mercury analysis; and do rapid stream and riparian
habitat assessments. This would also include sample processing such as tissue homogenization and sample
shipping. For this TO the contractor shall provide the staffing plan, hours and a cost estimate.

The contractor shall perform other analytical/biological support activities necessary for the analysis of
environmental samples such as preparation of reagents, standards and other related materials as well as calibratio
of laboratory equipment. ‘

The contractor shall provide sample preparation and packaging, chain-of custody requirements, and
decontamination procedures per the TO or as issued in the TDF. '

The contractor shall perform QA/QC analysis with all the above mentions analytical and field tasks.

Deliverables:

The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in SOPs of
this TO, and reports of other biological support activities, in accordance with the requirements specified in TDFs.
The contractor shall submit the appropriate data and the cover letters for each report to the TOPO or as designated
in the TDFE. The contractor shall submit any revised SOPs with the test report.

The contractor shall provide from Phase III sites the following:

1. Periphyton pigment diversity (see Task 2) and Al collections.
2. Benthic macroinvertebrate collections.

3. Fish RBP data and voucher specimens.

4. Fish collections for mercury analysis.

5. Water samples for nutrient analyses (see Task 2).

6. Habitat evaluations and stream geomorphology measures.

7. In-situ water quality measurements. .

8. Process fish and ship nutrient samples.

Phase IV

The contractor shall provide from Phase IV 2002 (Czcle 3) year sites taxonomic lists of all benthic macro
invertebrates and fish species for each station from Phase III.” The contractor shall perform data reduction,
analyzes, and tabulation of results according to 1999 (2™ Ed.) RBPs I and V. The contractor shall provide IBIs
for macros and, where possible, fish.

Attachment 3 - Page: 3'



SOW, Southeast Wadeable Stream Regional REMAP

Contract: 68-W-01-009, Task Order: 0019 Lead PR Number: PR-R4-02-10163

The contractor shall provide forms and laboratory log books for all recordings including QA/QC documentation
required by the SOPs and TDFs, and daily calibration of laboratory instruments.

Raw and QC data shall be included in the reports as specified in the SOPs, TOs or TDFs.

Deliverables:

1. Electronic and hardcopy lists of all benthic macro-invertebrate and fish species identified for each
station. -

2. All physical and biological data reduced, analyzed and tabulated [biological according to 1999
(me Edition) RBPs I and V].

3.  IBIs for macros and, where possible, fish.

Task 4: Field/Warehouse Support:

The contractor shall provide support as listed in C. Field Analytical Support, Field Warehouse Operations
Support, and pertinent Task Area III, Analytical Logistical Support in the contract SOW. To perform the task
described in the TO. The contractor shall perform the field activities in accordance with the U.S. EPA Region IV
Environmental Investigations Standard Operating Procedure Manual, January 1997, or any and all revisions of the
guidance

Frequent travel within Region IV is required. The contractor will coordinate with Project Leaders for :
transportation to site via GOV or GFP. Site visits maf' include documentation of field collection efforts, sampling
locations, and methodologies to determine if technical comments provided in site-specific work plans are followed
and incorporated into subsequent deliverables. The contractor shall preFare detailed records of all such activities.
In all instances, the contractor shall identify themselves as employees of ILS/ManTech. '

Deliverables: The contractor shall prepare and submit reports associated with the above list of tasks as per F.
Deliverables in the contract SOW, appropriate regional TO/SOPs or as issued through the TDF. Computer
reports will be provided for ordering of consumables and items consumed for field projects.

Task 5: Routine Instrument Maintenance:

The contractor shall perform routine analytical laboratory instrument set up and maintenance activities required
for the analysis of samples assigned under this TO.

Deliverables: The contractor shall prepare and submit a report to the PO and TOPO outlining the activities
completed and difficulties encountered for tasks assigned through each TDF within five (5) days of completion.

Task 6: Technology Transfer:

The contractor shall on request provide information to EPA personnel for the purpose of transferring knowledge
of a specific analytical or QA technique or technology obtained in performing work under the ESAT contract, and
attemf conferences or meetings, in accordance with Task Area V otP the contract Statement of Work (SOW). The
TOPO will issue TDFs to the contractor specifying the information required and the schedules for completion.

Deliverables: The contractor shall prepare and deliver to the PO and TOPO a summary of informarion provided
under each TDF within five (5) days o completion.

Task 7:New Teghnologx:

The contractor shall on request attend vendor-specific seminars in new technologies or specialty
equipment/instruments and other EPA-specific training relating to the analysis of environmental samples, in
accordance with Task Area V of the contract SOW. This may include training related to analytical
instrumentation, field sampling technology, quality assurance, software or other related material. All training
shall be approved by the CO according to contract (clause H.31).

Task 8: Sample Custodian and File Manager:

The contractor shall perform sample custodial duties at SESD for environmental samples in accordance with the
SOPs specified above. The contractor shall receive environmental samples arriving at the laboratory, and upon
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SOW, Southeast Wadeable Stream Regional REMAP

Contract: 68-W-01-009, Task Order: 0019 Lead PR Number: PR-R4-02-10163

receipt, log the samples into the R4LIMS and refrigerator/freezer log and store the samples in the appropriate
refrigerators, freezers, or shelves. The contractor shall generate and/or distribute chain-of-custody, traffic report
forms, electronic field sheets and sample tags. This may include using EPA developed sample tracking software,
(e.g., Fogns I Lite). Tracking, packaging, and shipping samples; and the return of coolers to the FEC will be

" requested. : . .

The contractor shall meet “all” HAZMAT safety Frocedures for handling of materials such as alcohol or formalin.
The contractor shall perform support activities relating to the dis'f)osal of environmental samples in accordance
with the Sample Disposition and Disposal SOP in the SHEMP Manual. These activities include the storage of
analyzed samples in the appropriate refrigerators, tracking of samples due for disposal, obtaining reports for
‘samples to be disposed of, filing of the sample disposal sheets after sign-off by the site project officer, and
notification of designated EPA personnel that samples are ready for disposal.

. Deliverables: The contractor shall submit to the PO and/or TOPO completed forms and document inventories, in
accordance with HAZMAT SOP requirements.

Table 1
Estimate of Sites and Analyses
Phase v ' Sites
i 80
m , 70
v - | 70
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |+ SONTRACTIPCODE PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (# applicabie)
0001 See Block 16C

6. ISSUED BY CODE 7. ADMINISTERED BY (fotherthankem6) CODE

U.S. EPA Region IV -

Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW ;

Atlanta, GA 30303
8. NAME AND ADDRESS OF CONTRACTOR (No., streer, county, State and ZIP Code) @) [PA _ AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY
SYSTEM |9B. DATED (SeE TEM 1)
P.0. BOX 13501
Research Triangle Park (Industrial ; OO IO ATION OF CONTRAGTIORDER
Area), NC 27709 NO.
) 68-W-01-009 TO# 18
10B. DATED (SEE TEM 13)
04/10/02
CODE FACILITY CODE |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[] The above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [] is extended, [] Is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing ltems 8 and 15, and returning pies of the d ledging Ipt of this d on each copy of the offer
_ submitted; or (c) By sep letter or teleg which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. It by virtue of this amendment you desire to change an offer aiready submitted, such change may be made by telegram or

fetter, provided each telegram or letter makes reference to the solicitation and this amendment, and is recelved prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (i required)
See the section, AccountinglAppropriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specity authorityy THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT. THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dats, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and autherity)
X FAR 52.232-22 "Limitation of Funds"

E. IMPORTANT: Contractor [X] is not, {1!s required to sign this document and return coples to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headi: subject matter where feasible)

The purpose of this modification is to deobligate $516.00 from this Task Order and transfer those funds to Task Order 0025.

Except as provided herein, all terms and conditions of the document referenced In ltem SA or 10A, as heretofore changed, remains unchanged and in full force
and effect.

15A.  NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (7ype or prinfy

CHARLES K. HAYES

15B. CONTRACTOR/OFFEROR 15C  DATE SIGNED 16C. DATE SIGNED

JUL 8 200
—_(Signaturs of person authorized to sign) .

NSN 7540-01-152-8070 ' 30-105 STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA
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National Study of Residues in Lake Fish - 2002

Contract: 68-w-01-009, Task Order: 0018, Mod: 0001

Summary Information

Title: National Study of Residues in Lake Fish - 2002

Period of Performance: From: 04/15/02
To: 03/31/03
Award Date: 04/10/02

Total Funding: $21,338.00

Acco_unting/Appropriation Data

The following item(s) have been added:

Program Site/
POP DCN BFYS Appr.# Org Element Project Org

Base CE2013 02 B 28E 2010SB 00000000

Funding Breakout

Cost

Acct.Info Funding Category
FY2001 - CE1025 [M] Estimated Cost
Fixed Fee
Total

FY2002 - CE2013 [M] Estimated Cost
Fixed Fee

$3,524.00

[M] - Modified
[A] - Added

Attachments
The following item(s) have been modified:

Document Hours was modified.

TO Classification

The following changes have occurred:

$17,814.00

The Task Order Ceiling has changed from $21,854.00 to $21,338.00.

Redaéted
Exemption 4, CBI

Page: 2
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Please fumish the following on the
erms and conditions specitied on both

Eides of this order and on the attached
kheet. if any, including delivery as
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b.TASK -~ Except for billing
instructions on the reverse, this task
order is subject to instructions
contained on this side only of this
form and is issued subject to the
terms and conmions of the above-
numbered contra

. STREET ADDRESS

P.O. BOX 13501

d. CITY e. STATE 1. ZIP CODE
Research Triangle Park NC 27709
ﬂmmmmagwa—mmou ATA

See Attached

[10. REQUISITIONING OFFICE
ISame as Block 6

711. BUSINESS CLASSIFICATION (Check appropniate box{es))

- [X]a SMALL

[]b. OTHER THAN SMALL

12. F.O.B. POINT
Same as Block 6

" [)c. DISADVANTAGED
[14. GOVERNMENT BIL NO.  [15. DELIVER 10

ON OR BEFORE (Dale)

d WOMEN OWNED

13, PLACE OF
a. INSPECTION . ACCEPTANCE
Same as Block 6 [Same as Block 6
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
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National Study of Residues in Lake Fish - 2002

Contract: 68-W-01-009, Task Order: 0018

Lead PR Number:

Summary Information
Title:

Period of Performance: From: 04/15/02
To: 03/31/03
Award Date: :
Total Funding: $21,854.00
Accounting/Appropriation Data
Program Site/ Cost
DCN BFYS Appr.# Org Element Project Org
CE1025 01 B 28E 201058 00000000
CE2013 02 B 28E 20105B 00000000
Funding Breakout
Acct.Info Funding Category Amount

Estimated Cost
Fixed Fee

National Study of Residues in Lake Fish

Estimated Cost
Fixed Fee

Procurement Management Roles
TASK ORDER PROJECT OFFICER:
U.S. E.P.A.

Attn: MICHAEL H. BIRCH .
COLLEGE STATION RD

ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8552
Fax Number:

E-Mail Address:

Attachments
Attachment Type

Hours

$18,330.00

SOW, National Study of Chemical Residues in.Lake Fish Tissue - 2002

Subcontractor Consent

- 2002

gL QN

Redacted
Exemption 4, CBI

Name Type Amount
MANTECH ENVIR Cost-Plus-Fixed-Fee $13,329.00
Task Order Totals
Category Amount
Estimated Cost TRedactec
Fixed Fee Red.aCted
Exemption 4, CBI
2

Page:

PR-R4-02-10144



SOW, National Study of Chemical Residues in.Lake Fish Tissue - 2002

Contract: 68-W-01-009, Task Order: 0018 Lead PR Number: PR-R4-02-10144

Statement of Work
Task Order No. 018
National Study of Chemical Residues in Lake Fish Tissue: 2002
— Period of Performance 4/15/2002 - 3/31/2003

PURPOSE

The purpose of this Task Order (TO) is to provide biological field samy ling support for National Study of Chemical
Residues in Lake Fish Tissue: 2002 (NSCRLFT) to the EPA Region 4 Science Ecosystem Support Division (SESD). The
contractor shall perform and provide field sampling biological supgort services to the EPA Region 4 or other government
entities under the provisions of the contract Statement of Work (SOW) Task Area I, Analytical Support and Task Area
III: Analytical Logistical Support. The contractor shall perform and provide field/laboratory support services to the
EPA Region 4 in accordance with the U.S. EPA NSCRLFT SOPs: Fish Tissue Sample Collection Procedures, SOP for
shipping container packing instructions, and Region IV Ecological Support Branch Standard Operating Procedure
Manual, January 2000. See Table 1 Sampling Sites for an estimate of the field biological support.

STATEMENT OF WORK:

The contractor shall provide biological, field sampling and other analytical support to EPA at the Agency’s regional
laboratory facilities and at specified field locations field based analytical methods. ,

The contractor shall comply with all SESD SHEMP health and safety, lab safety, environmental, waste handling and
other applicable SESD work rules while conducting on-site or off-site functions. The contractor shall also follow Good
Automated Laboratory Practices for all analytical work required by this TO. Upon issuance of this TO, the Task Order
Project Officer (TOP%) will provide the contractor with applicable requirements. The contractor shall become familiar
with all applicable standard operating procedures (SOPs) referenced in and accompanying the TO.

The contractor shall notify the TOPO immediately if it encounters any equipment failure that cannot be readily remedied
by the contractor or technical problems that may impact the gualit or on-time delivery of deliverables, or if any required
equipment or supplies are unavailable to accomplish required work under this TO.

TASK 1: Task AOrder Management:

The contractor shall track the status of tasks, labor hours and costs for each task under this TO in accordance with the
contract Attachment 2, Reports of Work Page 2-1 of 5. Program management costs shall be identified from other costs in
the financial report. The contractor shall provide the Project Officer (PO) and Task Order Project Officer (TOPO) with
monthly reports of the above-referenced data and a technical progress report.

Team management shall meet with the PO, TOPO, and other designated EPA representatives on a weekly basis or as
needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to address
relevant administrative and technical issues. ' '

The contractor shall submit all deliverables rec‘uired under this Task through a transmittal slip and cover letter identifying
each document submitted. The contractor shall also maintain a hard copy and computer file of each deliverable
submitted under this TO. ‘

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation otP the deliverable being reviewed. The review shall assure that each
deliverable is accurate, complete, technically sound, and free of clerical errors. A copy of the a %ropriate Internal
Review Form(s), completed in accordance with the contractor’s Quality Management Plan, shall be provided to the PO
and TOPO with each deliverable. If such a review cannot be performed on any deliverable, the contractor shall contact
the PO and TOPO prior to submission of the deliverable. :

" The contractor shall irmnediatetl_y notify the PO and TOPO as soon as it appears that schedules for the completion of any

task may not be met. This notification shall be submitted via e-mail on a form developed by the contractor and approved
by (;he EO. '1(‘)he contractor shall also notify the PO immediately upon learning of anything that may affect performance
under this TO. :

The contractor shall revise its QMP and QAPP to reflect any new changes in operation or new requirements or implement
gmé’.}l)’ﬁ ég{)lﬁ;/ed Quality Management Plan (QMP) that meets specifications in EPA QA/R2 and requirements outlined
in -RS. . L

Attachment 2 - Page: 1



SOW, National Study of Chemical Residues in Lake Fish Tissue - 2002

Contract: 68-W-01-009, Task Order: 0018 Lead PR Number: PR-R4-02-10144

The contractor shall implement or revise the existing Health and Safety plan as needed to assure that all requirements
specified above are addressed.

Deliverables:

The éontractor shall submit to the PO/TOPO all reports defined in the SOW (Attachment 2, Reports of Work Page 2-1 of
5) and monthly status reports including technical progress reports under this TO.

The contractor shall submit to the PO a QMP and QAPP, covering applicable activities under this TO within the time
frames specified in the approved in the Work Plan for this TO. .

The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame specified in the
approved Work Plan for this TO.

Task 2: Biological Support:

The contractor shall Berform the biological support on the basis of B. Biological Support: of the contract SOW in

accordance with the U.S. EPA NSCRLFT SOPs: Fish Tissue Sample Collection Procedures, SOP for Sh'f)ping container

packing instructions, and Region IV Ecological Support Branch Standard Operating Procedure Manual, January. 2000.

'

Table 1 is an estimate of the number of lake sites to be sampled and collection of samples requiring preparation and
shipping for the NSCRLFT. Phase HI the contractor shall conduct on-site sampling activities at each lake and provide the
appropriate number of fish species per the SOPs. The contractor shall éarovide sampling equipment such as nets or
shocking equipment to ensure that bottom feeders (catfish) are collected. For this TO the contractor shall provide the

staffing plan and a cost estimate.

The TOPO shall assign the specific project support and other analytical support activities through the issuance of a TDF.

The Contractor shall perform the activities also in accordance with the U.S. EPA, Region IV Environmental
Investigations Branch Standard Operating Procedures and Quality Assurance Manual, dated January 1997,
(http://www.epa.gov/regiond/sesd/eisopqam/eisopgam.htmi) the U.S. EPA, Region IV Analytical Support Branch
Operations and Quality Control Manual, dated August 2000, (http://www.epa.gov/regiond/sesd/asbsop/asbsop.htmb). or
any and all revisions of the guidance, and other guidance documents stated in this TO. The guidelines above are
available through the Internet at the following address: http://www.epa.gov/regiond4/sesd/sesdpub_guidance.html.

The contractor shall maintain logbooks and worksheets in accordance with good laboratory practices and complete all
documents and recordings as re%uired bfy the NSCRLFT SOPs. The contractor shall shg; or archive sample in designated
areas, upon completion of each batch of samples, and archive the data on electronic media, when required by storage

capacity, in accordance with the appropriate SOPs.

The contractor shall package and ship all samples, including document management, and return of coolers as speciﬁedb
in the SOP for shipping container packing instructions. The contractor shall provide dry ice preservative for shipping.

Deliverables:

The contractor shall submit to the TOPO reports pertaining to the collection of samples, as referenced in SOPs of this
TO, and reports of other biological support activities, in accordance with the reﬁuirements specified in TDFs. The
contractor shall submit the appropriate data and the cover letters for each sampling event to the TOPO or as designated

in the TDF. '

The contractor shall develop and impIcment a site work plan detailing required field activities, including sample
collection and testing, test organism identification and examination, sample preparation and packaging, chain-of
custody requirements, and decontamination procedures per the TO or as issued in the TDF.

The contractor shall provide shipping records, chain-of-custody information, sketches of sampling points in the lake, GIS
coordinates and other documentation described in the SOPs and the TDF to the TOPO.

Task 4: Field/Warehouse Support:

The contractor shall provide support as listed in B. Biological Sdpport, C. Field Analytical Support, Field Warehouse
Operations Support, and pertinent Task Area III, Analytical Logistical Support in the contract SOW. The contractor

Attachment 2 - Page: 2



SOW, National Study of Chemical Residues{in Lake Fish Tissue - 2002

Contract: 68-W-01-009, Task Order: 0018 L.,ead PR Number: PR-R4-02-10144

shall perform the field activities in accordance with the U.S. EPA Region IV Environmental Investigations Standard
Operating Procedure Manual, January 1997, or any and all revisions of the guidance:

. Provide decontamination/cleaning of field equipment, analytical instruments, as well as sample container
reparation to meet with QA/QC checks and requirements. : :

Brovide field investigation vehicle loading/unloading support. Receives equipment loadout requests and insures

that field sampling and testing equipment is cleaned and prepared for use to meet with QA/QC requirements.

Includes maintenance of batteries and battery shed. assigned tasks including log in of maintenance and

calibration records.

. Setup and perform QC checks to verify calibrations on field sampling and field analytical equipment to assure
that equipment is operating according to vendor specifications, assist in configuring equipment to accomplish
field analytical tasks.

. Precisely locate and document sampling sites and features at sites. GPS coordinates are collected and provided to
the EPA TOPO or as directed in the NSCRLFT SOP.

. Develop field investigation Work Plan for all support activities and submit to EPA for review and approval as
requested in the TDF.

. Generate and/or distribute chain-of-custody documentation, traffic report forms, electronic field sheets and
sample tags. This may include using EPA developed sample tracking software, (e.g., Forms II Lite);

. Package and ship field samples, including document management, and return coolers.

Travel within EPA Region IV may be required. The contractor will coordinate with Project Leader for transportation to
site via GOV or GFP. Site visits may include documentation of field collection efforts, sampling locations, and
methodologies to determine if technical comments provided in site-specific work

plans are followed and incorporated into subsequent deliverables. The contractor shall ¥repare detailed records of all
such activities. In all instances, the contractor shall identify themselves as employees of ILS or as the subcontractor,

ManTt;ch.
Deliverables:

The contractor shall prepare and submit reports associated with the above list of tasks as per F. Deliverables in the
contract SOW, and the NSCRLFT SOP or as issued through the TDF. Computer reports will be provided for ordering of
consumables and items consumed for field projects. :

Task 5: Routine Instrument Maintenance:

The contractor shall perform routine analytical laboratory instrument set up and maintenance activities required for the
analysis of samples assigned under this TO. The TOPO shall assign routine set up and maintenance of instrumentation,
not completed in connection with the contractor's analysis of samples, through the issuance of a TDF, which will specify
the nature of the tasks and schedule for completion.

Deliverables:

The contractor shall prepare and submit a report to the PO and TOPO outlining the activities completed and difficulties
encountered for tasks assigned through each TDF within five (5) days of completion. "

Task 6: Technology Transfer:

The contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a specific
analytical or QA technique or technology obtained in performing work under the ESAT contract, and attend conferences
oor meetings, in accordance with Task Area V of the contract Statement of Work (SOW). The TOPO will issue TDFs to
the contractor specifying the information required and the schedules for completion. :

Deliverables:
The contractor shall prepare and deliver to the PO and/or TOPO a summary of information provided as requested under

each TDF within time specified.

Table 1
Sampling Sites

Attachment 2 - Page: 3



SOW, National Study of Chemical Residues in Lake Fish Tissue - 2002

Contract: 68-W-01-009, Task Order: 0018 Lead PR Number: PR-R4-02-10144
STATE COUNTIES - LAKES
Florida Lake Tohopekaliga (#1000), Osceloa County; Chipco Lake (#1060) 2

Putnam County
(Phase IIT only & - in one of these lakes, duplicate samples will be
collected, doubling the work for that pamcular lake)

Alabama A Kelly Lake (project lake #0923), Monroe county; an unnamed lake 2
: (prOJect lake #0961), Marshall County

Totals 4

Attac_:hment 2 - Page: 4
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Water Management Divsion Analytical Support |
Contract: 68-W-01-009, Task Order: 0017, Mod: 0004 Lead PR Number: PR-R4-03-10121

Summary Information

Title: Water Management Divsion Analytical Support
Period of Performance: From: 04/15/02
To: 04/30/03
Award Date: 04/10/02
Total Funding: $272,383.00

Accounting/Appropriation Data
The following item(s) have been added:

P

Program Site/ Cost Obj /

POP DCN BFYS Appr.# Org Element Project Org Clss ‘Amount C
Base CH2042 02 B 28H 20201B 00000000 2505 $2,714.00 ¢
Base RF3003 03 BR 04ROXF8 20201B 00000000 2505 $5,654.00 cC
Base TP3015 03 B 87FT 20201B 00000000 2505 $16,725.00 p
Funding Breakout
Acct.Info Funding Category Amount Redacted
-------------------------------------------------------------- Exemption 4, CBI
FY2001 - TCCO032 [M] Estimated Cost ’

[M] leed Fee [

Total $9,594.00

FY2001 - TCCO050 [M] Estimated Cost
[M] Fixed Fee

FY2001 - TCC1l04 [M] Estimated Cost
[M] Fixed Fee

FY2001 - TP2002 [M] Estimated Cost ;
[M] Fixed Fee ——

Total $9,924.00
FY2002 - CH2042 (M) Estimated Cost
‘ [M] Fixed Fee , —_—
"""""""" Total: TG a0
FY2002 - TP2011 [M] Estimated Cost -
[M] Fixed Fee
""""""""" Total: T ¢l0s.000.00
FY2003 - RF3003 Eﬁi giiégagzg Cost —
""""""""""" Total: - T G 000
FY2003 - TP3015 [M] Estimated Cost i
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Water Management Divsion Analytical Support

Contract: 68-W-01-009, Task Order: 0017, Mod: 0004 Lead PR Number: PR-R4-03-10121
[{M] Fixed Fee Red.acted
et LT Exemption 4, CBI
Total: $16,725.00

[M] - Modified
[A] - Added

Attachments
The following item(s) have been added:

Attachment Name

Attachments
The following item(s) have been deleted:

Attachment Name

Hours

TO Totals

The following item(s) have been modified:

Category POP From .By . To
Estimated Cost  Base ®d. Redacted T TTTTTTTTTTOC
Fixed Fee Base Pd. - Exemption 4, CBI

TO Classification

The following changes have occurred:

The Task Order Ceiling has changed from $247,290.00 to $272,383.00.
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Water Management Divsion Analytical Support
Contract: 68-W-01-009, Task Order: 0017, Mod: 0003 Lead PR Number: PR-R4-03-10089

Summary Information
Title: Water Management Divsion Analytical Support
Period of Performance: From: 04/15/02
To: 04/30/03
Award Date: 04/10/02
Total Funding: $247,290.00

Accounting/Appropriation Data
The following item(s) have been added:

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base RF3003 03 BR 04ROXF8 20201B 00000000 2505 $1,846.00 P
Funding Breakout
Acct.Info Funding Catego . Amount
_____________________________ Y L fmount Redacted
FY2001 - TCC032 Estimated Cost Exemption 4, CB]
Fixed Fee .
Total $9,594.00

FY2001 - TCCO050 Estimated Cost
Fixed Fee

FY2001 - TCCl1l04 Estimated Cost
Fixed Fee

Total $40,000.00
FY2001 - TP2002 Estimated Cost
' Fixed Fee —
Total $9,924.00
FY2002 - TP2011 Estimated Cost
Fixed Fee
Total $108,000.00

FY2003 - RF3003 Estimated Cost
Fixed Fee

Total: . $1,846.00

[M] - Modified
[A] - Added

TO Classification
The following changes have occurred:

The Anticipated Expiration Date has changed from 03/31/03 to 04/30/03.
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11._THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[] The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [1is extended, [] Is not extended.

Offers must acknowledge recelpt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or teleg which includes a ref: to the sollcitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
‘MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (i required)
See the section, Accounting/Appropriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

V) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authorty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 "Limitation of Funds”

E. IMPORTANT: Contractor [X] is not, []1is required to sign this document and return ples to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, k subject matter where foasible.)
This modification provides incremental funding in the amount of $40,000.00.

Except as provided herein, all terms and conditions of the document referenced in ltemn 9A or 1 0A,as h changed, i hanged and In full force
and effect.

15A.  NAME AND TITLE OF SIGNER (Type or prinf)

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf

CHARLES K. HAYES
15B. CONTRACTOR/OFFEROR 15C  DATE SIGNED ?,.P ED ATE/SF AMERICA "|16C. DATE SIGNED
Signature of person authorized to sign) el (Signature of Contracting Officer)\ SEP 2 4 2002 ’
NSN 7540-01-152-8070 : : 30-105 o~ STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE . ’ Prescribed by GSA .

FAR (48 CFR) 52.243



Water Management Divsion Analytical Support
Contract: 68-W-01-009, Task Order: 0017, Mod: 0002 Lead PR Number: PR-R4-02-10327

Summary Information

Title: Water Management Divsion Analytical Support
Period of Performance: From: 04/15/02
To: 03/31/03
Award Date: 04/10/02
Total Funding: $245,444.00

Accounting/Appropriation Data

The following item(s) have been added:

Prograﬁ Site/ Cost Obj 7
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base TCCl04 01 B 04TOORR 202018 00000000 205 $40,000.00 ¢
Funding Breakout
Accﬁ.Info Funding Category Amount Redacted
FY2001 - TCC032 Estimated Cost Exemption 4, CBI

Fixed Fee

Total $9,594.00
FY2001 - TCCO050 Estimated Cost P

Fixed Fee T

Total $77,926.00
FY2001 - TCCl1l04 Estimated Cost

Fixed Fee

Total $40,000.00
FY2001 - TP2002 Estimated Cost

Fixed Fee . —_—

Total $9,924.00
FY2002 - TP201ll Estimated Cost

Fixed Fee

Total: $108,000.00

[M] - Modified
[A] - Added

' Page: 2



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |’- CONTRACT ID GODE PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO, . S. PROJECT NO. (#f applicaie)
0001 . |See Block 16C
6. ISSUED BY CODE 7. ADMINISTERED BY (#other thanteme)y CODE

U.S. EPA Region IV

Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW

Atlanta, GA 30303

8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) (/) [sA  AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY
SYSTEM 9B. DATED (SEE TEM 11)
P.O0. BOX 13501 :
Research Triangle Park (Industrial v 10A. MODIFICATION OF CONTRACT/ORDER
Area), NC 27709 NO.
68-W-01-009 TO# 17
10B. DATED (SEE TEM 13)
04/10/02
CODE FACILITY CODE l

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[] The above numbered solicitation Is amended as set forth in item 14. The hour and date specified for receipt of Offers []is extended, [] Is not extended.

Offers must acknowledge recelipt of this amendment prior to the hour and date specified in the solicitation or as ded, by one of the following methods:
(a) By completing items 8 and 15, and returning coples of the amendment; (b) By acknowiedging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solici and dment bers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
jetter, provided each telegram or letter makes reference to the solicitation and this d and Is recelved prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN {TEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specity type of modification and authority)
E. IMPORTANT: Contractor [X] is not, []1is required to sign this document and return coples to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section i subject matter whers feasible.)

This modification hereby changes the Alternate Task Order Project Officer from
Frank AIIen to Linda Kidd.

Except as provided herein, all terms and conditions of the document mterenced in item 9A or 10A, as heretofore changed, remains unchmged and in full force
and effect.

15A. NAME AND TITLE OF SIGNER (Type or print 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or printy

CHARLES K. HAYES

15B. CONTRACTOR/OFFEROR 15C DATESIGNED [16B. _UNITED STATES OF AMERIC 16C. DATE SIGNED
( of person to sign) (Signature of Contracting Of t

NSN 7540-01-152-8070 ’ . 30-105 . ~/ STANDARD FORM 30 (REV 10-83)

PREVIOUS EDITION UNUSABLE Prescribed by GSA

FAR (48 CFR) 52.243



Water Management Divsion Analytical Support
Contract: 68-W-01-009, Task Order: 0017, Mod: 0001

Summary Information

Title: Water Management Divsion Analytical Support

Period of Performance: From: 04/15/02
To: 03/31/03

Award Date: 04/10/02

Total Funding: $205,444.00

Funding Breakout

Acct.Info Funding Category
FY2001 - TCCO032 Estimated Cost
Fixed Fee
Total

TCCO50 Estimated Cost
Fixed Fee

!
R
N
o
=
[
[

FY2001 - TP2002 Estimated Cost
Fixed Fee

!
%]
N
o
(=]
N
!
+
g
N
o
=
-

Estimated Cost
Fixed Fee

[M] - Modified
[A] - Added

Procurement Management Roles
The following item(s) have been modified:
ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: LINDA P. KIDD
COLLEGE STATION RD

ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8808
Fax Number:

E-Mail Address:

$108,000.00

Redacted
Exemption 4, CBI

Page: 2



ORDER FOR SUPPLIES OR SERVICES AR FAGES
IMPORTANT. Mark all packages and papers with contract and/or order numbers.
T.DATE OF ORDER E%mﬂm 6. SHIP TO:
PER 1 0 2002 68-W-01-009 F NAME OF CONSIGNEE g
3. ORDER NO. — [ REQUISITION/REFERENCE NO. MICHAEL H. BIRCH, TOPO
0017 PR-R4-02-10140 b STREET ADDRESS
5. ISSUING OFFICE (Address conespondence (o) LLEGE STATION RD
U.S. EPA Region IV A g [ STATE - ZIP CODE
ATHENS GA 30613
7.70: I SHE VA

"a. NAME OF CONTRACTOR
INTEGRATED LABORATORY SYSTEM

8. TYPE OF ORDER

D. COMPANY NAME
a. PURCHASE X -
N b.TASK ~ Except for billin,
< STREET ADDRESS ehl RGN S—— - insinuctions on t:ape're\t/:f:;‘gmis task
| " . er is sul O INSH ons
P.O. BOX 13501 e e A 00 e oth contained on this side only of this
d.CITY - e STATE 1. ZIP CODE ides of this order and on the attached {gg‘:ﬁ;ﬁgg&fg‘gu cttothe
Research Tnan?Ie Park NC 27709 heet, I any, including delivery as numbered contract.
! APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Attached ame as Block 6
11, BUSINESS CLASSIFICATION (Check appropriate box(es))
a. SMALL (1b. OTHER THAN SMALL [1c. DISADVANTAGED d. WOMEN OWNED
12. £.0.B. POINT 14. GOVERNMENT B/L NO. [15. DELIVER TO F.O.B. POINT [16. DISCOUNT TERMS
Same as Block 6 ON OR BEFORE (Date)
13. PLACE OF N/A
‘a. INSPECTION - ACCEPTANCE
Same as Block 6 [Same as Block 6
17. SCHEDULE (See reverse for Rejections)
. QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED | UNIT | PRICE AMOUNT ACCEPTED
(a) (b) (€) (d) (e) () (9)
See Attached
18. SHIPPING POINT 19. GROSS SHIPPING 0. INVOICE NO.
WEIGHT
: H7(h). TOT,
X 21. MAIL INVOICE TO: (Cont.
SEE BILLING & NAME - - pages)
INSTRUCTION IE nvironmental Protection Agency
REVERse P STAEET ADDRESS @r PO Boxl_. . -
Research Triangle Park Financial Management Center (D143-02) 17().
£, CITY - i STATE . ZIP CODE $247.290.00}d  GRAN
Research Triangle Park INC 7711 ’ TOTAL
3. NAME (Typed)

22. UNITED STATES OF
AMERICA BY (Signature)

HARLES K. HAYES

TITLE: CONTRACTING/ORDERING OFFICER

NSN 7540-01-152-8083

PREVIOUS EDITION NOT USABLE |

| “Hhe/o
> Lty Y o
B N

OPTIONAL FORM 347 (REV.
Prescribed by

5/95?’
GSA/FAR 48 CFR 53.213(e)



Water Management Divsion Analytical Support

Contract: 68-W-01-009, Task Order:

0017

Lead PR Number:

Summary Information

Title:

Period of Performance: From:
To:
Award Date:

Total Funding:

Accounting/Appropriation Data

Water Management Divsion Analytical Support
04/15/02
03/31/03

$205,444.00

PR-R4-02-10140

P
Program Site/ Cost Obj /
DCN BFYS Appr.# Org Element Project Org Clss Amount C
TP2002 01 B 87FT 20302B 00000000 2505 $9,924.00 p
TCC050 01 B 04TOORR 20301B 00000000 505 $74,215.00 P
TCC050 01 B 04TOORR 20101B 00000000 2505 23,711.00 P
TCC032 01 B 04ATOORR 20202B 00000000 2505 9,594.00 C
TP2011 02 B 87FT 20201B 00000000 2505 $108,000.00 C
Funding Breakout
Acct.Info Funding Category Amount
FY2001 - TCCO032 Estimated Cost Redacted
__Fixed Fee I — Exemption 4, CBI
Total $9,594.00
FY2001 - TCCO50 Estimated Cost
Fixed Fee i
B Total $77,926.00
FY2001 - TP2002 Estimated Cost
Fixed Fee — —
B Total $9,924.00
FY2002 - TP2011 Estimated Cost
Fixed Fee -
Total $108,000.00
Procurement Management Roles
TASK ORDER PROJECT OFFICER:
U.S. E.P.A.
Attn: MICHAEL H. BIRCH
COLLEGE STATION RD
ATHENS, GAa 30613
Mail Code:
Phone Number: 706-355-8552
Fax Number: .
E~-Mail Address:
ALTERNATE TASK ORDER PROJECT OFFICER:
U.S. E.P.A.
Attn: FRANK R. ALLEN
COLLEGE STATION RD
ATHENS, GA 30613
Mail Code:
Phone Number: 706-355-8808
Fax Number:
E-Mail Address:
ALTERNATE TASK ORDER PROJECT OFFICER:
U.S. E.P.A.
- Page: 2



Water Management Divsion Analytical Support
Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

Attn: ALAN G. AUWARTER
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8704
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.
Attn: DEBORAH A. COLQUITT
COLLEGE STATION RD

- ATHENS, GA 30613

Mail Code:

Phone Number:  -706-355-8804
Fax Number: :
E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A. )
Attn: CYNTHIA K. GURLEY
61 FORSYTH STREET, SW
ATLANTA, GA 30303--310

Mail Code:

Phone Number: 706-355-8556
Fax Number:

E~-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: JOHN S. HALL
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8615
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: JOHN P. MCCONNEY
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8555
Fax Number:

E-Mail Address:

ALTFRNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: HERBERT L. REVELLS
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8840
Fax Number:

E-Mail Address:

- Attachments
Attachment Type

Invoice Approval Authority




Water Management Divsion Analytical Support
Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

SOW, Water Management Division Analytical Support

Subcontractor Consent

Name Type _ Amount

MANTECH ENVIR. Cost-Plus-Fixed-Fee T $84,682.00
Task Order Totals

Category : ~ Amount

Estimated Cost Redacted

Fixed Fee

Exemption 4, CBI

Page: 4



Invoice Approval Authority | ,
Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

Not withstanding the appointment of Alternate Task Order Project Officers, only the
Contract level Project Officer and Alternate shall have involce approval authority.

Attachment 2 - Page: 1



SOW, Water Management Division Analytical Support

Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

Statement of Work
Task Order No. 017

Water Management Division Analytical Support
Period of Performance 4/15/2002 - 3/31/2083
PURPOSE

The purpose of this Task Order (TO) is to provide through a buy-in from EPA Region 4 Water Management Division
analytical, field, biological, data review/data entry and QA/QC support to the Science Ecosystem Support Division
(SEgD). The contractor shall perform and provide field/laboratory support services to the EPA Region 4 or other
government entities under the provisions o¥ the contract Statement of Work (SOW) Task Area I, Analytical Support,
Task Area II, Data Review Support, Task Area III: Analytical Logistical Support and Task Area IV, QA/QC
Support. Attachment One is an estimate of the number of samples and analytes that will require preparation and/or
analysis, site visits etc.

STATEMENT OF WORK:

The contractor shall provide analytical chemistry, biological, field sam ling, data review and quality assurance support to
EPA at the Agency’s regional laboratory facilities and at specified field locations using mobile laboratory(ies) and/or
field based analytical methods. ‘

The contractor shall comply with all SESD SHEMP health and safety, environmental, waste handling and other
applicable SESD work rules while conducting on-site or off-site functions. The contractor shall also follow Good
Automated Laboratory Practices for all analytical work required by this TO. Upon issuance of this TO, the Task Order
Project Officer (TOPO) will provide the contractor with applicable requirements. The contractor shall become familiar
with all applicable standard operating procedures (SOPs) referenced in and accompanying the TO.

The contractor shall notify the TOPO immediately if it encounters any equipment failure that cannot be readily remedied
by the contractor or technical problems that may impact the guality or on-time delivery of deliverables, or if any required
equipment or supplies are unavailable to accomplish required work under this TO.

TASK 1: Task Order Management:

The contractor shall track the status of tasks, labor hours and costs for each task under this TO in accordance with the
contract Attachment 2, Reports of Work Page 2-1 of 5. Program management costs shall be identified from other costs in
the financial report. The contractor shall provide the Project Officer (PO) and Task Order Project Officer (TOPO) with
monthly repc2>rts of the above-referenced data and a technical progress report at the same time as the Reports required in-
Attachment 2. ,

Team management shall meet with the PO, TOPO, and other designated EPA representatives on a weekly basis or as
needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to address
relevant administrative and technical issues. :

The contractor shall submit all deliverables re%uired under this Task through a transmittal slip and cover letter identifying
each document submitted. The contractor shall also maintain a hard copy and computer file of each deliverable
submitted under this TO. S

The contractor shall peer review all deliverables fprior to submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation of the deliverable being reviewed. The review shall assure that each
deliverable is accurate, complete, technically sound, and free of clerical errors. A copy of the aH%ropriate Internal

‘Review Form(s), completed in accordance with the contractor’s Quality Management Plan, shall be provided to the PO
and TOPO with each deliverable. If such a review cannot be performed on any deliverable, the contractor shall contact
the PO and TOPO prior to submission of the deliverable. : ‘

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules for the completion of any
task may not be met. This notification shall be submitted via e-mail on a form develog:d by the contractor and approved
bydthetilQ.T'ghe contractor shall also notify the PO immediately upon learning of anything that may affect performance

under this TO. ‘ ‘

The contractor shall revise its QMI-> and QAPP to reflect any new changes in operation or new requirements or implement
an EPA approved Quality Management Plan (QMP) that meets specifications in EPA QA/R?2 and requirements outlined

Attachment 3 - Page: 1



SOW, Water Management Division Analytical Support
Contract: 68-W-01-009, Task Order: 0017 ___Lead PR Number: PR-R4-02-10140

in EPA QA-RS.

The contractor shall implement or revise the existing Health and Safety plan as needed to assure that all requirements
specified above are addressed.

Deliverables:

The contractor shall submit to the PO/TOPO all reports defined in the SOW (Attachment 2, Reports of Work Page 2-1 of
5) and monthly status reports including technical progress reports under this TO.

The contractor shall submit to the PO a QMP and QAPP, covering applicable activities under this TO within the time
frames specified in the approved in the Work Plan for this TO.

The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame specified in the
approved Work Plan for this TO. '

Task 2: Environmental Sample Analysis:

Attachment One is an estimate of the number of samples and analytes that will require preparation and/or analysis, site
visits etc. ]

the Internet at the following address: http://www.epa.gov/region4/sesd/sesdpub _guidance.html.

The contractor shall perform all extractions, analyses and data reductions o assigned samples in conformance with
specified SOPs and TDF requirements. During all analytical steps, the contractor shall comply with all uality assurance
requirements, including the maintenance of quality control measurements, as specified in the applicable SOPs. The
contractor shall also prepare all analytical standards required for the sample analysis.

The. contractor shall maintain logbooks and worksheets in accordance with good laboratory practices and complete all
documents and recordings as required by the analytical SOP. The contractor shall archive sample extracts in the
designated areas, upon completion of the analysis of each batch of samgles, and archive the data on electronic media,
when required by storage capacity, in accordance with the appropriate SOPs.

The contractor shall track the progress of completion of each analytical t{)roject by updating the QA/QC status of the
samples in the Region 4 Laboratory Information Management System (R4LIMS) to track sample preparation (number of
samples), analysis and data reduction and submission of deliverables. .

The contractor shall perform other analytical support activities necessary for the analysis of environmental samples such
as preparation of reagents, standards and other related materials as well as calibration of laboratory equipment. These
activities include the analysis of performance evaluation and other QA-related samples; the evaluation of instrumentation,
soflt(;vare, and methodologies; the review, preparation or revision of analytical SOPs; and other analytical-related support
tasks. :

Deliverables: The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in
SOPs of this TO, and reports of other analytical sup(fort activities, in accordance with the requirements specified in
TDES.TIhE contractor shall submit the appropriate data and the cover letters for each report to the TOPO or as designated
in the TDF. :

Task 3: Biological Support:

The contractor shall {Jfrform the following biological activities listed in B. Biological Support: of the contract SOW in
accordance with the U.S. EPA Region IV Ecological Support Branch Standard Operating Procedure Manual, J anuary
2000, and Region IV Standard O erating Procedgures for '?oxicity Testing Hazard%us Waste Assessments, May 1992,
Rapid Bioassessment Protocols for Use in Wadeable Streams and Rivers, Second Edition, 841-B-99-002, and
Macroinvertebrate Field and Laboratory Methods for Evaluating the Biological Integrity of Surface Water, EPA/600/4-
90/030, November 1990, Environmental Investigations Standard Operating Procedures and Quality Assurance
Manual,(EISOPQAM), and Analytical Support Branch Operations and Quality Control Manual, These documents are
available through the Internet at the following address: http://www.epa. gov/regiond/sesd/sesdpub_guidance.html.

The‘contractog shall perform all analyses and data reductions of assigned samples in conformance with specified SOPs.
and TDF requirements. During all analytical steps, the contractor shall com 1‘; with all quality assurance requirements,
including the maintenance of quality control measurements, as specified in the applicable SOPs or current EPA SESD

Attachment 3 - Page: 2



SOW, Water Management Division Analytical Support

Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

quality assurance gudielines.

The contractor shall provide Ceriodaphnia and fathead minnows for acute and chronic toxicity tests by the culturing and
maintenance of biological test organisms to assure an adequate, viable supply of the organisms for
biological/microbiological testing at the EPA regional laboratories. The contractor shall obtain new test organisms in
order to maintain existing laboratory cultures. Culturing activities are performed in accordance with established,
approved or regulated methodologies and laboratory SOPs specified in the TO or through TDFs. _Collect bioassay
samples and/or organisms at specified sites. Perform on-site toxicity testing, algal growth potential and other
bioassessment procedures, or endangered species assessments. :

The contractor shall develop documents for screening assessments, problem formulation sampling and analysis plans and
quality assurance project plans and risk characterizations for ecological risk assessment. -

The contractor shall collect biological samples such as mussels, crabs, fish, reptiles and amphibians and shall perform
rapid bioassessments per U.S. EPA 841-B-99-002 and Region 4 SOP. In-conjunction with the rapid bioassessment the
contractor shall conduct habitat evaluations. The contractor shall perform sorting, taxonomic identification and
enumeration of macro invertebrates and fish species. This would also include sample processing such as tissue
homogenization and sample shipping.

The contractor shall conduct on-site field samgling, hydrological, cross sectional measurements, geomorphological and
sediment sampling, such as suspended and bed load sediment sampling, riparian habitat assessments at specified sites.
Measurement of GPS coordinates shall be collected at all sites. The contractor shall provide analysis of soils/sediments
for particle size analysis, total organic and inorganic matter, total organic carbon and other physical/chemical parameters
as issued in the TDF.

The contractor shall develop and implement a site work plan detailing required field Aactivities, including sample
collection and testing, test organism identification and examination, sample preparation and packaging, chain-of custody
requirements, and decontamination procedures per the TO or as issued in the TDF.

The contractor shall perform other analytical/biological support activities necessary for the analysis of environmental
samples such as preparation of reagents, standards and other related materials as well as calibration of laboratory
© equipment. ‘

The contractor shall provide for data entry of results into R4LIMS or other spreadsheets or databases as according to
instructions in the SOPS or SOPs.

Deliverables:

The contractor shall submit to the TOPO reports pertaining to the analysis of samples, as referenced in SOPs of this TO,
and reports of other biological support activities, in accordance with the requirements specified in TDFs. The contractor
shall submit the appropriate data and the cover letters for each report to the TOPO or as designated in the TDF. The
contractor shall submit any revised SOPs with the test report.

The contractor shall perform the culturing and maintenance of biological test organisms including QC to assure an
adequate, viable supply of the organisms for biological testing at the EPA regional laboratory. The contractor shall obtain
new test organisms in order to maintain existing laboratory cultures. The contractor shall provide monthly reports and ’
relatea QC for Standard Reference Toxicity Tests (chronic and acute). Raw and QC data shall be included in the reports
as specified in the SOPs, TOs or TDFs. ' _

The contractor shall provide for the sites the following aé specified in the TDF:

1. Periphyton pigment diversity and Al collections.

2. Benthic macroinvertebrate collections.

3. fish RBP data and voucher specimens.

4. fish and aquatic species collections for metals and organic analysis.
5. water samples for nutrient and AGPT analyses. :

6. habitat evaluations and stream geomorphology measures.
7. In-situ water quality measurements.

The contractor shall provide taxonomic lists of benthic macro invertebrates and fish species. The contractor shall
perform data reduction, analyzes, and tabulation of results according to 1999 (2% Ed.) RBPs I and V. The contractor

Attachment 3 - Page: 3 .



SOW, Water Management Division Analytical Support

Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

- shall provide IBIs for macros and, where possible, fish.

The contractor shall l}grovide forms and laboratory log books for all recordings including QA/QC documentation required
by the SOPs and TDFs, and daily calibration of laboratory instruments. ,

Task 4: Field/Warehouse Support:

The contractor shall provide support as listed in C. Field Analytical Suppbrt, Field Warehouse Operations Support, |
and pertinent Task Area III, Analytical Logistical Support in the contract SOW. The contractor shall perform the
following field activities in accordance with the previous reference guidance documents. -

. Provide decontamination/cleaning of field equipment, analytical instruments, as well as sample container
reparation to meet with QA/QC checks and requirements.

grovide field investigation vehicle loading/unloading support. Receives equipment loadout requests and insures

that field sampling and testing equipment is cleaned and prepared for use to meet with QA/QC requirements.

Includes maintenance of batteries and battery shed.

e Maintain Field Equipment Center (FEC) in a neat and organized manner and track the inventory of supplies in a
computer database for tracking consumables for field projects.
. Provide routine field and laboratory instrument/operator maintenance incidental to other assigned tasks including
log in of maintenance and calibration records.
. Setup and perform QC checks to verify calibrations on new field sampling and field analytical equipment to

assure that equipment is o;i>erating according to vendor specifications, assist in configuring equipment to
accomplish 1elg a'nalf/tica tasks.

. Provide field and analytical support. Conduct pH, DO, turbidity, temperature, conductivity, water level
measurements and similar testing and air monitoring. Collect and preserve water, soil/sediment, waste, and

- leachate samples for subsequent chemical analysis. The contractor shall perform other field analytical support
activities necessary for the analysis of environmental samples such as preparation of reagents, standards and
other related materials as well as calibration of field equipment

. Precisely locate and document sampling sites and features of sites. GPS coordinates are collected and provided
to EPA’s GIS Section for inclusion in the GIS program. ’

. Provide Field Analytical Screening Project (FASP) analysis support. Supgort will include conducting a variet
of organic and inorganic chemical analyses usin% equipment listed in the SOW Attachments 3, 4, 5. Analytica
support may be provided at both fixed and field Iaboratory sites.

. Provide for operation, management, and maintenance of mobile laboratories listed in the GFP.

Develop field investigation Work Plan for all support activities and submit to EPA for review and approval as
requested in the TDF.

. Process and enter analytical data and its associated location information into a GIS or EMAP environmental
system, necessary to display analytical data source maps and tables. Generate source maps using ARCINFO,
AUTOCAD, or other commercially available software.

. Generate and/or distribute chain-of-custody documentation, traffic report forms, electronic field sheets and
sample tags. This may include using EPA developed sample tracking software, (e.g., Forms II Lite);
. Package and ship field samples, including document management, and return coolers.

Frequent travel within Region IV is required. The contractor will coordinate with Project Leaders for transportation to
site via GOV or GFP. Site visits may include documentation of field collection efforts, sam; ling locations, and
methodologies to determine if technical comments provided in site-specific work plans are followed and incorporated
into subsequent deliverables. The contractor shall prepare detailed records of all such activities. In all instances, the
contractor shall identify themselves as employees of ILS/Mantech.

Deliverables: The contractor shall prepare and submit feports associated with the above list of tasks as per F.
Deliverables in the contract SOW, appropriate regional TO/SOPs or as issued through the TDF. Computer reports will
be provided for ordering of consumables and items consumed for field projects.

Task 5: Routine Instrument Maintenance: :

The contractor shall perform routine analytical laboratory instrument set up and maintenance activities required for the

- analysis of samples assigned under this TO. The TOPO shall assign routine set up and maintenance of instrumentation,
not completed in connection with the contractor's analysis of samples, through the issuance of a TDF, which will specify
the nature of the tasks and schedule for completion. '

Deliverables: The contractor shall prepare and submit a report to the PO and TOPO outlining the activities completed .
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SOW, Water Management Division Analytical Support

Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

and difficulties encountered for tasks assigned through each TDF within five (5) days of completion.

Task 6: Technology Transfer:

The contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a specific
analytical or QA technique or technology obtained in performing work under the ESAT contract, and attencF conferences
or meetings, in accordance with Task Area V of the contract Statement of Work (SOW). The TOPO will issue TDFs to
the contractor specifying the information required and the schedules for completion. _

Deliverables: The contractor shall prepare and deliver to the PO and TOPO a summary of information provided under’
each TDF within five (5) days of completion. ,

Task 7: Training:

The contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and other
EPA-specific training relating to the analysis of environmental samples, in accordance with Task Area V of the contract
SOW. This may include training related to analytical instrumentation, field sampling technology, quality assurance,
software or other related material. All training shall be performed only upon prior issuance of a TDF, specifying the
nature of and schedule for training.

Ta_sk 8: Sample Custodian and File Ménager:

The contractor shall perform sample custodial duties at SESD for environmental samples in accordance with the SOPs
specified above. The contractor shall receive environmental samples arriving at the laboratory, and upon receipt, log the
samples into the R4LIMS and refrigerator/freezer log and store the samples in the appropriate refrigerators, freezers, or
shelves. The contractor shall generate and/or distribute chain-of-custody, traffic report forms, electronic field sheets and
sample tags. This may include using EPA developed sample tracking software, (e.g., Forms Il Lite). Tracking,
packaging, and shipping samples; and the return of coolers to the FEC will be requested. -

The contractor shall meet “all” HAZMAT safety procedures for handling of materials such as alcohol or formalin. The
contractor shall perform support activities relating to the disposal of environmental samples in accordance with the
Sample Disposition and Disposal SOP in the SHEMP Manual. These activities include the storage of analyzed samples in
the appropriate refrigerators, tracking of samples due for disposal, obtaining refport_s for samples to be disposed of, filing

- of the sample disposal sheets after sign-off by the site project officer, and notification of designated EPA personnel that
samples are ready for disposal. ’ v

Deliverables: The contractor shall submit to the PO and/or TOPO completed forms and document inventories, in
accordance with HAZMAT SOP requirements. S

Task 9: Data Validation:

The contractor shall conduct technical review and validation of analytical data generated through the non-Contract
Laboratory Program (CLP), regional laboratory contracts, and other sources.

The contractor shall examine the data package to determine if the required data and documentation are present. If
information is missing, the contractor shall immediately notify the TOPO, through an interim deliverable listing the
information required to complete the data validation. Thas includes tracking the status of data packages to include due
dates, lateness, data validation reports, missing data for samples, PE samples or field QC samples.

The contractor shall when perform electronic validation of deliverables when available (e.g., diskettes, CD ROM) or data
packages using (including data packages generated electronically) electronic validation assessment software provided by
the EPA, in accordance with the regional SOPs, TO and/or software documentation.

Upon completion of validation, the contractor shall submit the required data validation report(s) to the TOPO within the
time frames specified in the TO or TDF. When revisions or corrections are required, data validation documents or data
packages will be returned to the contractor with written directions indicating the necessary revisions/corrections in
accordance with a TDF. The contractor shall make the necessary revisions/corrections and submit the corrected data
validation report to the TOPO. The contractor shall update any electronic tracking system if required under the task
order. The contractor shall transfer electronic data as specified in the SOW, TO, guidance or TDF. ’

The contractor shall produce reports summarizing statistical (or mathematically derived) information resulting from data
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SOW, Water Management Division Analytical Support

Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140

validation and/or data review activities.. The type of information required by such reports shall include the number of
samples for which data were rejected, estimated and/or the number of rejected/estimated analytes by fraction (volatiles,
seruvolatiles, pesticide/PCBs, dioxins, metals, cyanide, or other parameters). The contractor shall specify the reasons for
qualification or rejection of analytical data and may be required to provide a statistical or mathematical summary of this
information. Several quality indicators such as surrogate recoveries, holding time exceeded, adherence to initial and
continuing calibration requirements, contamination issues, accurate identification and quantitation of target analytes,
internal standard response factors, temperature/preservation requirements, % moisture content, volatile head space,
matrix spike/matrix spike duplicate recoveries and precision, and evaluation of duplicate sample precision may be used
to determine, on a mathematical or statistical basis, the overall quality of the analytical data set. To expedite this process
EPA may require the contractor to employ available/existing electronic data assessment TOPOs. '

The contractor shall inventory the data packages for completeness, conduct evidentiary audits, repackage for archival
storage, and transport analytical and QA-related data to/from designated records storage facilities in accordance with
EPA contract requirements and SOPs at EPA facilities which may include EPA acquired off-site facilities. The |
contractor will be required to physically lift, move, and transport boxes of data and/or reports to EPA off-site facilities for
data storage/archiving purposes as needed. All packages will be inventoried and boxed according to Federal Records
Center requirements.

Task 10: Data Entry:

The contractor shall Frovide manual and/or electronic analytical data entry into R4LIMS and clerical support as required
to complete technical and reporting requirements for all data review packages assigned by a TDF. This will include
initial data entry and verification. :
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SOW, Water Management Division Anal

Contract: 68-W-01-009, Task Order: 0017

ytical Support

Lead PR Number:

- ..,/1/2002 3 /31/2003

TYPE ANALYSIS/SUPPORT

WATER

SATNB;II]’)IEJES SAMPLES
Metal Digestions 0 48
Percent Moisture 150 25
TSS or SSC 130 25
TDS 90 0
Mercury 240 0
Turbidity 0 50
NH;N 117 189
NO,+NO;-N 731 232
NO;-N 35 25
NO,-N 35 25
Diss - P 145 25
TP 145 25
TKN 261

232

Culture/Toxmty (6 months of support)

FORMS/Sample Packlng/thppmg Support/(tnps)

0 1]
Macroinvertebrate Sorting & ID (genus level - 200 10 0
aliquot)
Macroinvertebrate ID (genus level) 40 0
Chlorophyll Analysis 40 0
0

Items Deconned

Load-ins/Load ins/Decon
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SOW, Water Management Division Analytical Support

Contract: 68-W-01-009, Task Order: 0017 Lead PR Number: PR-R4-02-10140
CAFOs with geoprobe support with travel to North 0 5
Carolina (2 people)

Data Review - Inorganic Samples 750 150

Inorganic Evidentiary Audits : 15 10

R RN L T
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Data Validation/Data Entry/Eco Risk Support
Contract: 68-W-01-009, Task Order: 0016, Mod: 0008

Summary Information

Title:

Period of Performance:

Award Date:

Total Funding:

Funding Breakout

Acct.Info

Data Validation/Data Entry/Eco Risk Support
From: 03/01/02 '
To: 09/30/03
03/01/02
$1,053,817.00
Funding Category Amount
Estimated Cost Redacted
_ Fixed Fee —_— Exemption 4, CBI
Total $36,606.00
Estimated Cost
Fixed Fee —_—
Total $4,999.00
Estimated Cost

Fixed Fee

Estimated
Fixed Fee

Estimated
Fixed Fee

Total $200,000.00
Estimated Cost

Fixed Fee I—
Total $10,325.00

[M] - Modified

[A] - Added

Procurement Management Roles

The following item(s) have been modified:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: ELMER W. AKIN
61 FORSYTH STREET, SW

ATLANTA, GA

Date Role Ended:

30303--310

06/30/03

Page:



Data Validation/Data Entry/Eco Risk Support
Contract: 68-W-01-009, Task Order: 0016, Mod: 0008

The following item(s) have been added:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: SHARON R. THOMS
61 FORSYTH STREET, SW
ATLANTA, GA 30303

Mail Code:

Phone Number: 404-562-8666
Fax Number:

E-Mail Address:

Page: 3
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Data Validation/Data Entry/Eco Risk Support
Contract: 68-W-01-009, Task Order: 0016, Mod: 0007 Lead PR Number: PR-R4-03-10153

Summary Information

Title: Data Validation/Data Entry/Eco Risk Support

Period of Performance: From: 03/01/02
To: 09/30/03

Award Date: 03/01/02
Total Funding: $1,053,817.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss " Amount C
Base FOR173 03 T 72F 50102D HQOOLAOO 2505 $10,325.00 P
Funding Breakout
Acct.Info Funding Category Amount
-------------------------------------------------------------- Redacted
FY2001 - FOR051 Estimated Cost .
Fixed Fee Exemption 4, CBI
Total $36,606.00

FY2002 - DK2062 Estimated Cost

Fixed Fee -

Total $4,999.00
FY2002 - DT2026 Estimated Cost

Fixed Fee . —_—

Total $577,183.00
FY2002 - FOR197 Estimated Cost

Fixed Fee _

Total $224,704.00
FY2003 - FOR127 Estimated Cost

Fixed Fee . —

Total $200,000.00
FY2003 - FOR173 Estimated Cost

Fixed Fee -

Total: $10,325.00

~[M] - Modified
[A] - Added

"Page: 2
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U.S. EPA Region IV .
Procurement Section 14th Floor Atlanta Federal Center

61 Forsyth St., SW

Atlanta, GA 30303
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INTEGRATED LABORATORY
SYSTEM 9B. DATED (SEE TEM 11)
P.O. BOX 13501
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68-W-01-009 TO# 16
10B. DATED (SEE ITEM 13)
03/01/02
CODE FACILITY CODE |
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Otfers must ach dg ipt of this d t prior to the hour and date specified in the soli ion or as ded, by one of the tollowing methods:
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MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
fetter, provided each telegram or letter makes reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (¥ required) :
See the section, Accounting/AgBroEriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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Except as provided herein, all terms and conditions of the document referenced in tem 9A or 10A, as heretofore changed, remains unchanged and in tuill force

and effect.
_15A. NAME AND TITLE OF SIGNER (Type or prinf) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pring
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/ ¢ ~ (! ter
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NSN 7540-01-152-8070 . 30-105 STANDARD FORM 30 (REV 10-83
. Prescribed by GSA .

PREVIOUS EDITION UNUSABLE
. FAR (48 CFR) 52.243



Data Validation/Data Entry/Eco Risk Support
Contract: 68-wW-01-009, Task Order: 0016, Mod: 0006 Lead PR Number: PR-R4-03-10140

Summary Information

Title: Data Vvalidation/Data Entry/Eco Risk Support

Period of Performance: From: 03/01/02
To: 09/30/03

Award Date: 03/01/02
Total Funding: $1,043,492.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FOR127 03 T 72F 50102D HQOOLAOO 2505 $200,000.00 C
Funding Breakout
Acct.Info Funding Category . Amount » Redacted

FY2001 - FOR051 [M] Estimated Cost Exemption 4, CBI
[M] Fixed Fee - L —

FY2002 - DK2062 [M] Estimated Cost

[M] Fixed Fee —_
Total $4,999.00
FY2002 - DT2026 [M] Estimated Cost
[M] Fixed Fee —
Total $577,183.00
FY2002 - FOR197 [M] Estimated Cost )
[(M] Fixed Fee -
Total $224,704.00
FY2003 - FOR127 [M] Estimated Cost :
[M] Fixed Fee —_—
Total $200,000.00

[M] - Modified
[A] - Added

Attachments
The following item(s) have been added:

Attachment Name

HOURS
Additional Data Review Support

Page: 2



Data Validation/Data Entry/Eco Risk Support

Contract: 68-W-01-009, Task Order: 0016, Mod: 0006 Lead PR Number: PR-R4-03-10140

TO Totals

The following item(s) have been modified:
Category POP From : By To
Botimated Cost cosomee meemenome T T
Fixed Fee Base ?d. Exemption 4, CBI

TO Classification

The following changes have occurred:

The Task Order Ceiling has changed from $843,492.00 to $1,053,817.00.

Page: 3



Additional Data Review Support .
Contract: 68-W-01-009, Task Order: 0016, Mod: 0006 Lead PR Number: PR-R4-03-10140

Statement of Work
Task Order No. 0016, Mod 0006

for Additional Eco-Risk Support and to

PURPOSE

The purpose of this modification is to request additional data review support in Task Order 16. Funding will be added to
the Task Order to perform the tasks described in the Statement of Work below. The contractor shall perform and provide
support services to the EPA Region 4 or other Government entities under the provision of the contract Statement of Work
(SOW) in Task Area II: Data Review, Task Area IIl: Analytical Logical Support and Task Area IV: QA/QC Support.

Statement of Work for Additional Support - Audit and Review of CLP Data

Listed below is EPA’s estimation of the number of additional cases for PE samples, evidentiary audits, the numbers of
samples for data review and data entry that will be received during the performance period of this Task Order.

Organic Evidentiary Audits/Reviews 120 ' . 2300
Inorganic Evidentiary 115 2400
Audits/Reviews

Included in the above estimate is 5 PRP cases for inorganic and 5 PRP cases for organic data review of 20 samples per
case. '

Deliverables:

See original TO 16 for deliverables.

Attachment 7 - Page: 1
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0005 - See Block 16C
6. ISSUED BY CODE 7. ADMINISTERED BY (7 other than item 6) CODE

U.S. EPA Region IV
Procurement Section 14th Floor Atlanta Federal Center

61 Forsyth St., SW

Atlanta, GA 30303
8. NAME AND ADDRESS OF CONTRACTOR (No,, sireet, county, State and 2P Code) ) lQA. AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY
SYSTEM 9B. DATED (SEE TEM 11)
P.O. BOX 13501
Research Triangle Park (Industrial 7 [10A MODIFICATION OF CONTRACT/ORDER
Area), NC 27709 NO.
. 68-W-01-009 TO# 16

10B. DATED (SEE ITEM 13)

03/01/02
CODE FACILITY CODE |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{] The above bered solicitation is Ged as set forth in lem 14. The hour and date specified for receipt of Offers [ ] is extended, [1 is not extended.

Ofters must acknowledge receipt of this amendment prior to the hour and date specified in the itation or as ded, by one of the following methods:
(a) By tompleting ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or 9 which includes a re to the soli ion and it FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT .
IN REJECTION OF YOUR OFFER. H by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
jetter, provided each telegram or letter kes ref to the ltation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (# required)

N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
V) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speciy authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN [TEM 10A .

FB. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED 70O REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor [X ]1is not, [ Is required to sign this document and retum copies 10 the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section i i subject malter where feasibie.)

Task Order Totals have been modified to read as follows:

Estimated Cost changed from '
Fixed Fee changed from °

Except as provided herein, all terms and conditions of the document referenced in hem 9A or 10A, as heretofore changed i hanged and in full force
and effect.
15A. NAME AND TITLE OF SIGNER (Type or prinf) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)
: CHARLES K. HAYES
158. -CONTRACTOR/OFFEROR . . 15C  DATE SIGNED [16B. UNITED STATES OF AMEZICA 16C. DATE SIGNED
rr 6o
(Signature of person authorired to sign) . : (Signature of Contracting Officen) NOY % C/ 2 {m
NSN 7540-01-152-8070 R 30-105 STANDARD FORM 30 (REV 10-83)

PREVIOUS EDITION UNUSABLE : Prescribed by GSA
_ . FAR (48 CFR) 52.243



a Validation/Data Entry/Eco Risk Support

ract: 68-W-01-009, Task Order: 0016, Mod: 0005

amary Information

:le:

‘iod of Performance: From:

ird Date:
:al Funding:

To:

ding Breakout

Data Validation/Data Entry/Eco Risk Support

03/01/02
09/30/03
03/01/02
$843,492.00

Funding Category

001 - FOR051 [M] Estimated Cost

[M] Fixed Fee

[M] Estimated
[M] Fixed Fee

Cost

[M] Estimated
[M] Fixed Fee

Cost

[M] Estimated
[M] Fixed Fee

- Modified
- Added

otals

‘ollowing item(s) have been modified:

$224,704.00

Redacted
Exemption 4, CB]

.mated Cost
:d Fee

Base Pd.
Base Pd.

Redacted

Exemption 4, CBI

Page:

&

5IGNED

. 3 2002
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Data Validation/Data Entry/Eco Risk Support

Contract: 68-W-01-009, Task Order: 0016, Mod: 0004 Lead PR Number: PR-R4-03-10015

Summary Information

Title: Data Validation/Data Entry/Eco Risk Support
Period of Performance: From: 03/01/02
To: 09/30/03
Award Date: 03/01/02
Total Funding: $843,492.00

Accounting/Appropriation Data

The following item(s) bhave been added:

P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FOR197 02 TC 72F 50102D HQOOBMOO 2505 $131,333.00 C
Funding Breakout
Acct.Info Funding Category Amount ‘Redacted
FY2001 - FOR051 [M] Estimated Cost Exemption 4, CBI
[M] Fixed Fee
Total $36,606.00
FY2002 - DK2062 [M] Estimated Cost
[M] Fixed Fee —_—
Total $4,999.00
FY2002 - DT2026 [M] Estimated Cost
' " [M] Fixed Fee
Total $577,183.00
FY2002 - FOR197 [M] Estimated Cost

[M] Fixed Fee

Total: $224,704.00

[M] - Modified
[A] - Added

Attachments

The following item(s) have been added:

Attachment Name

-Additional Ecological Risk Support

TQ Totals

. The following item(s) have been modified:

Page: 2



Data Validation/Data Entry/Eco Risk Support

Contract: 68-W-01-009, Task Order: 0016, Mod: 0004 Lead PR Number: PR-R4-03-10015
Category POP From By To
Estimated Cost - Base Pd. Redacted
leed Fee Base Pd. , Exemption 4, CBI

TO Classification
The following changes have occurred:
The Task Order Ceiling has changed from $712,159.00 to $843,492.00.

The Anticipated Expiration Date has changed from 02/28/03 to 09/30/03.

Page: 3



Additional Ecological Risk Support

Contract: 68-W-01-009, Task Order: 0016, Mod: 0004 Lead PR Number: PR-R4-03-10015

Statement of Work
“Task Order No. 016, Modification
for Additional Eco-Risk Support

PURPOSE

The purpose of this modification is to request additional services in Task Order 16. Funding will be added to the Task Order
to perform the tasks described in the Statement of Work below. The contractor shall perform and provide support services
to the EPA Region 4 or other Government entities under the provision of the contract Statement of Work (SOW) in Task Area
II: Data Review, Task Area IIl: Analytical Logical Support and Task Area IV: QA/QC Support.

Statement of Work for Additional Support - Preparation and Review of Biological Assessments

The contractor shall provide QA/QC technical reviews of RUFS work plans, RUFS reports, risk assessment reports and RODs
developed during remediation or pre-remediation activities in accordance with prescribed U.S. EPA Region 4 procedures.
Contractor will meet with EPA staff to discuss reports or reviews. Occasional site visits to conduct site assessments, and
participate in sample collection efforts in support of the ecological risk assessments will require travel. Contractor shall
develop training materials for ecorisk assessment and present the material in workshops to EPA staff, State agencies and/or

other parties designated by EPA.

Eco-Risk Document Reviews 30

Eco-Risk On-site Visits 10
Conduct Workshop Sessions for State Agencies 25%

On-Site Sampling Support Trips

OGO IR T £ MR TN B T W T LN
P Total ElemenisEfitas it o

* Seven of the 25 sessions are expected to be conducted at EPA Atlanta or Athens.
Deliverables:

Complete, up-to-date eco-risk training materials to be used as handouts at workshop sessions to be conducted for various EPA
staff, State agencies or other parties designated by EPA. Provide critical technical review of documents that include and relate
to the ecological risk assessment for hazardous waste sites as defined in the guidance documents and the TDFs issued by EPA.

The Contractor shall perform the risk assessment activities in accordance with the following guidance documents: Ecological
Risk Assessment Guidance for Superfund: Process for Designing and Conducting Ecological Risk Assessments, Interim Final,
EPA 540-R-97-006, June 1997, and the regional guidance, Supplemental Guidance to RAGS: Region IV Bulletins for
Ecological Risk Assessments.

http://www epa.gov/regiond/waste/ots/otsguid.htm.

Attachment 5 - Page: 1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J“ CONTRACT ID COOE PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (¥ appiicabie)
0003 See Block 16C PR-R4-02-10321
6. ISSUEDBY CODE 7. ADMINISTERED BY (i other than kem 6y  CODE
U.S. EPA Region IV
Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW
Atlanta, GA 30303
8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY
SYSTEM 9B. DATED (SEE TEM 11)
P.0. BOX 13501
Research Triangle Park (Industrial 7 |10A MODIFICATION OF CONTRACT/ORDER
Area), NC 27709 NO.
. 68-W-01-009 TO# 16
10B. DATED (SEE (TEM 13
03/01/02
CODE FACILITY CODE l

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[} The above numbered soliciiation Is amended as set forth In item 14. The hour and date specified for receipt of Offers [] Is extended, {] Is not extended.

Otfers must ack viedge ipt of this ar d t prior to the hour and date specitied in the solichation or as amended, by one of the following methods:
(a) By completing ltems 8 and 15, and returning ples of the amer ; (b) By ach ledging Ipt of this dment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

N REJECTION OF YOUR OFFER. H by virtue of this amendment you desire to an offer dy submitted, such change may be made by telegram or
{etter, provided each telegram or letter makes reference to the solicitation and this d , and is jved prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (¥ required)

See the section, AccountinglAEEroEriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specity authorityy THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A

|B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
sppropriation dats, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). .

e, THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specity type of modificstion and authorlty)
X |FAR 52.232-22 "Limitation of Funds"

E. IMPORTANT: Contractor [X }is not, [11s required to sign this document and return

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organired by UCF section headl: h ing subject matter where fessible.)
This modification adds incremental funding in the amount of $93,371 which fully
funds the task order ceiling amount of $712,159.

coples to the issuing office.

Except as provided herein, ail terms and conditions of the document referenced In ltem SA or 104, as heretofore changed, remaln§ unchanged and In full torce
and effect.

15A.  NAME AND TITLE OF SIGNER (Type or prinf) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (7ype or prin
v CHARLES K. HAYES
15B. CONTRACTOR/OFFEROR 15C DATE SIGNED 1? ED STATES OF AMERICA 16C. DATE SIGNED
L7 Hoes 23 0
of person to sign (Signature of Contracting Cficery SEP - 3 2002
NSN 7540-01-152-8070 30-105 —~ STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA

FAR (48 CFR) 52.243



Data Validation/Data Entry/Eco Risk Support
Contract: 68-W-01-009, Task Order: 0016, Mod: 0003 Lead PR Number: PR-R4-02-10321

Summary Information

Title: Data Validation/Data Entry/Eco Risk Suppoft

Period of Performance: Frém: 03/01/02
To: 02/28/03

Award Date: 03/01/02
Total Funding: $712,159.00

Accounting/Appropriation Data

The following item(s) have been added:

P
Program Site/ Cost Obj . /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FOR197 02 TC" 712F 50102D HQOO0BMOO 2505 $93,371t88- ;
Funding Breakout
Acct.Info Funding Category Amount
______________________________________________________________ Redacted _
FY2001 - FOR0O51 Estimated Cost _ Exemption 4, CBI
Fixed Fee ——
Total $36,606.00
FY2002 - DK2062 Estimated Cost
Fixed Fee : e
Total $4,999.00

FY2002 - DT2026 Estimated Cost
Fixed Fee

Total $577,183.00
FY2002 - FOR197 Estimated Cost

Fixed Fee —_—

Total: $93,371.00

[M] - Modified
[A] - Added

Page: 2



1. D S
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT CONTRACT ID CODE PAGE OF PAGE

2. AMENDMENT/MODIFICATION NO. 3 EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT NO. (i appticabie)
0002 See Block 16C PR-R4-02-10256
6. ISSUED 8BY CODE 7. ADMINISTERED BY (7 other than kem6)  CODE.
U.S. EPA Region IV
Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW
Atlanta, GA 30303
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) ) FSA. AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY '
SYSTEM {9B. DATED (SEEMEM 1)
P.0. BOX 13501
Research Triangle Park (industrial ' 7 |10A MODIFICATION OF CONTRACT/ORDER
Area), NC 27709 NO.

: 68-W-01-009 TO# 16

108. DATED (SEE ITEM 13)
03/01/02
CODE FACILITY CODE |
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[] The above ed ion is ded as set forth in item 14. The hour and date specified for receipt of Offers [] is extended, [] is not extended.

Ofters must acknowledge ipt of this amend t prior to the hour and date specified in the ion or as ded, by one of the following methods:
(a) By completing items 8 and 15, and returning copies of the (b) By ack ledging ipt of this d| t on each copy of the offer
submitted; or (c) By separate letter or teieg which includes a ref to the solicitation and d it bers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. Hf by virtue of this amendment you desire to change an offer already submmed. such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this di t,and is ived prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (¥ required)
See the section, Accounting/Appropriation Data, in the attachment on Page 2.
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specity authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
=———e———q TRACT ORDER NO. IN [TEM 10A

IB. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

. OTHER (sp type of
X FAR 52.232-22 "leltatlon of Funds"

E. IMPORTANT: Contractor [X ]is not, [ Is required to sign this document and retumn copies 10 the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section i subject matter where feasibie.)
This modification hereby transfers funding in the amount of $36,606 from Task

Order 0002 to Task Order 0016. The Task Order Ceiling of $712,159 remains

unchanged.
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretof ged i h d and in tull force
and effect.
15A. NAME AND TITLE OF SIGNER (Type or prin) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)
, CHARLES K. HAYES
15B. CONTRACTOR/OFFEROR 15C DATE SIGNED |{16B. i]j?b STATES OF AMERICA 16C. DATE SIGNED
N . -
| _ Cl s MG 6 2002
( of person ized to sign) (Signature of Coniracting Office__\
NSN 7540-01-152-8070 . - 30-105 STANDARD FORM 30 (REV 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA

FAR (48 CFR) 52.243



Data Validation/Data Entry/Eco Risk Support
Contract: 68-W-01-009, Task Order: 0016, Mod: 0002 Lead PR Number: PR-R4-02-10256

'

Summary Information

Title: Data Validation/Data Entry/Eco Risk Support
Period of Performance: From: 03/01/02
To: 02/28/03
Award Date: 03/01/02
Total Funding: $618,788.00

Accounting/Appropriation Data

The following item(s) have been added:

) P
Program Site/ Cost Obj /
POP DCN BFYS Appr.# Org Element Project Org Clss Amount C
Base FORO51 01 T 72F 50102D HQOOBMOO 2505 $36,606.00 C
Funding Breakout ,
Acct.Info Funding Category Amount Redacted
------------------------------------------------------------- Exemption 4, CBI

FY2001 - FORO51 Estimated Cost
Fixed Fee

Total $36,606.00
FY2002 - DK2062 Estimated Cost

Fixed Fee- P

Total $4,999.00

FY2002 - DT2026 Estimated Cost
’ Fixed Fee

Total: $577,183.00

[M] - Modified
[A] - Added

Page: 2



1. CONTRACT iD CODE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
!

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (r appiicabie)
0001 06/13/02 PR-R4-02-10221
6. ISSUED BY CODE 7. AMMINISTERED BY (N other thn kem 6)  CODE

U.S. EPA Region IV

Procurement Section 14th Floor Atlanta Federal Center
61 Forsyth St., SW -

Atlanta, GA 30303

8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZIP Code) /) |sA  AMENDMENT OF SOLICITATION NO.
INTEGRATED LABORATORY
SYSTEM IQ_B. DATED (SEE ITEM 17)
P.O. BOX 13501
Research Triangle Park (Industrial 7/  |10A MODIFICATION OF CONTRACT/ORDER
Area); NC27709— NO.
68-W-01-009 TO# 16
108. DATED (SEE TEM 13)
03/01/02
CODE FACILITY CODE |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[} The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers []is extended, [] is not extended.

Oftfers must acknowledge ipt of this ar dment prior to the hour and date specified in the solicitation or as amended, by one of the foliowing methods:

(a) By completing iems 8 and 15, and returning copies of the amendment; (b) By ack ledging ipt of this on each copy of the offer
" submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. I by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter mal to the solicitation and this amendment, and is received prior to the opening hour and date specitied.

12. ACCOUNTING AND APPROPRIATION DATA (f required)
See the section, Accounting/Appropriation Data, in the attachment on Page 2.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

) A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specity authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
— TRACT ORDER NO. IN ITEM 10A

X |FAR 43.202

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation aste, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

c. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specity type of modification and authority)

E. IMPORTANT: Contractor [X 1is not, [ }is required to sign this document and retumn copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section i i subject matter where feasibie.)
In accordance with the contractor's proposal this modification increases the

ceiling by $4,999.00 for the inventory of Superfund records; increases hours by

210 for a new total 0f.13,260 LOE hours; and adds $4,999.00 of additional

incremental funding. ,

Except as provided hereln, all terms and conditions of the document referenced In ltem SA or 10A, as heretofore changed, remains unchanged and in full force

and effect.
15A. NAME AND TITLE OF SIGNER (Type or prin ' 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)
. |CHARLES K. HAYES
15B. CONTRACTOR/OFFEROR 15C DATE SIGNED |16B. _UNITED STATES OF AMERIC/A 16C. DATE SIGNED
. [ )i .
ANl £ doser JUN 1 3 2002
(Sk of person ized to sign) . (Signature of Contracting Officery {  \
NSN 7540-01-152-8070 30-105 ~ STANDARD FORM 30 (REV 10-335
PREVIOUS EDITION UNUSABLE Prescribed by GSA

FAR (48 CFR) 52.243



Data Validation/Data Entry/Eco Risk Support
68-W-01-009,. Task Order:

Contract:

0016, Mod: 0001

Lead PR Number:

PR-R4-02-10221

Summary Information

Title:

Period of Performance: From:

To:
Award Date:
Total Funding:

Summary Changes

Data Validation/Data Entry/Eco Risk S

03/01/02

na 10O lf\3
Ve &wi VY

03/01/02

$582,182.00

The Task Order Ceiling has changed from $707,160 to $712,159.

Accounting/Appropriation Data

The following item(s) have been added:

upport

O~

$4,999.00 P

Redacted
Exemption 4, CBI

Program Site/ Cost Obj

DCN BFYS Appr.# Org Element Project Org Clss Amount
DK2062 02 T 04DOF 50102D 04WQLAOO CO009 2505
Funding Breakout
Acct.Info Funding Category Amount
FY2002 - DK2062 [M] Estimated Cost

[M] Fixed Fee _—

Total $4,999.00
FY2002 - DT2026 [M] Estimated Cost

i [M] Fixed Fee )
Total $577,183.00

[M] - Modified
{A] - Added
Attachments

The frllowing item(s) have been modified:

Attachment Type

The following item(s) have been added:

Attachment Type

Page: 2



Data Validation/Data Entry/Eco Risk Support

Contract: 68-W-01-009, Task Order: 0016, Mod: 0001

Lead PR Number:

PR-R4-02-10221

Totals

The following item(s) have been modified:

Difference

Category From Amount " To Amount
Estimated Cost Redacted
Fixed Fee A Exemption 4, CBI

Page: 3



Superfund Data Review & QA Support, Mod 1

Contract: 68-W-01-009, Task Order: 0016, Mod: 0001 Lead PR Number: PR-R4-02-10221

Statement of Work
Superfund Data Validation/Data Entry/Eco Risk Support .
' Task Order 16, Mod 1
Period of Performance: March 1, 2002 thru Febiua:y 28, 2003

Purpose:

The purpose of this modification is to request additional services in Task Order 16. Funding will be
added to the Task Order to perform the tasks described in the Statement of Work below. The contractor
shall perform and provide support services to the EPA Region 4 or other Government entities under the

* provisions of the contract Statement of Work (SOW) in Task Area I1: Data Review, Task Area III:
Analytical Logistical Support and Task Area IV: QA/QC Support.

Statement of Work:

The contractor shall conduct an inventory of the 380 boxes of Superfund records presently stored at the
Winterville file storage location. These Superfund records must be retained for 30 years and must be
moved from the present location to the Federal Records Center (FRC) for storage. Each box of records
must contain an inventory sheet detailing the contents'of each box, as required by FRC regulations. The
contractor shall provide an electronic and hard copy of these inventory sheets, with an appropriate hard
copy going into each box. : ‘

The boxes in which these files are presently stored will also need to be replaced with FRC approved
records retention boxes. This will require the records to be placed into letter-size file folders in order to
fit into these boxes, rather than the legal-size folders they are in at this time.

Attachment 2 - Page: 1



ORDER FOR SUPPLIES OR SERVICES T PASES
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
1 DATE&F OROER E. CONTRACT NO. (I any) . SHIP 10
ﬁﬁﬁ ‘f 00 68-W-01-009 [ NAME OF CONSIGNEE
3. ORDER NO. EREGUS TIONWREFERENCE RO, ——MICHAEL H. BIRCH, TOPO
0016 PR-R4-02-10116 . STREET ADDRESS
‘5. 1ISSUING OFFICE (Address correspondence 10) OLLEGE STATION RD
U.S. EPA Region IV e CiTY 5 STATE E-ZIF CODE
ATHENS GA 30613
7.70: TSHIP VA
8. NAME OF CONTRACTOR
INTEGRATED LABORATORY SYSTEM 8. TYPE OF ORDER
. COMPANY NAME
._Lga?—:rz,gg%ﬁglz [X] b.TASK ~ Except for billing
C. STREET ADDRESS tomish the fo N ?&"ﬂgﬁﬂ?.@&ﬁ ortgts task
P.0. BOX 13501 Tﬁsan%r?gndu;ns :;:2' l:g ::neboth ‘c:::'mdlso:\s ;hJ;as'“ only‘ol 'gns
d.CIiY - 8. STATE 1. ZIP CODE kides of this order and on the attached torme and conuhon:u e :bcv:r
Research Triangle Park NC 27709 shelet i any, m_ciuqu delivery as numbered contract.
fredastia 'ﬁlﬁdePPROPRIATION DATA 10. REQUISTTIONING OFFICE
See Attached ame as Block 6

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[1c. DISADVANTAGED

[X}a SMALL [1b. OTHER THAN SMALL
12. F.0.B. POINT

Same as Block 6

14. GOVERNMENT B/L NO.

15. DELIVER TO F.O.B. POINT
ON OR BEFORE (Date)

[l d. WOMEN OWNED
6. DISCOUNT TERMS

22. UNITED STATES OF
AMERICA BY (Signature)

> QL K A

HARLES K. HAYES

13. PLACE OF N/A
2, INSPECTION b, ACCEPTANCE
Same as Block 6 Same as Block 6
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT : QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) (d) (6) [0) (0)
See Attached
8. SHIPPING POINT 19, GAOSS SHIPPING 0. INVOICE NO.
WEIGHT
7(h). TOT.
21, MAIL INVOICE 10: (Con
SEE BILLING G NAME plgea)
. INSTRUCTION e nvironmental Protection Agency
ReN s [ STREET ADDRESS (or P-O. Box)
Research Triangle Park Flnanmal Management Center (D143-02) 70,
E Y n STATE . ZIP CODE $707,160.00}4 GRAN
Research Triangle Park 07711 ’ TOTAL
3. NAME (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

NSN 7540-01-152-8083
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (REV. 6/95&
Prescribed by GSA/FAR 48 CFR §3.213(e)



Data Validation/Data Entry/Eco Risk Support .

_ Contract: 68-W-01-009, Task Order: 0016 Lead PR Number: PR-R4-02-10116

Summary Information

Title: Data Validation/Data Entry/Eco Risk Support

period of Performance: From: 03/01/02
To: 02/28/03

Award Date:
Total Funding: - $577,183.00

Accounting/Appropriation Data

P
. Program Site/ Cost Obj : /
DCN | BFYS Appr.# Org Element Project Org Clss Amount C
DT2026 02 T 4ADOP  50102D  04WQLAOO CO00S 2505 5575-i§§_66- p
Funding Breakout
Acct.Info Funding Category Amou~—* Redacted
FY2002 - DT2026 Estimated Cost .
Estimated Exemption 4, CBI
Total: : © $577,183.00

Procurement Management Roles
TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: MICHAEL H. BIRCH
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code: )
Phone Number: 706-355-8552
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: ELMER W. AKIN

61 FORSYTH STREET,
ATLANTA, GA 30303—-310

Mail Code:
Phone Number:
Fax Number:
E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

© Attn: DEBORAH A. COLQUITT
COLLEGE STATION RD

. ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8804
- Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: DENISE L. GODDARD
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:
Phone Number: 706- 355 8568
Fax Number:
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Data Validation/Data Entry/Eco Risk Support

Contract: 68-W-01-009, Task Order: 0016

Lead PR Number:

PR-R4-02-10116

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: CYNTHIA K. GURLEY
61 FORSYTH STREET, SW
ATLANTA, GA 30303--310

Mail Code:

Phone Number: 706-355-8556
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: JOHN S. HALL
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8615
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: LINDA P. KIDD
COLLEGE STATION RD

ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8731
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OPFICER:

U.S. E.P.A.

Attn: ARCHIE L. LEE
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code:

Phone Number: 706-355-8623
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: JOEN P. MCCONNEY
COLLEGE STATION RD
ATHENS, GA 30613

Mail Code: .

Phone Number: 706-355-8555
Fax Number:

E-Mail Address:

ALTERNATE TASK ORDER PROJECT OFFICER:

U.S. E.P.A.

Attn: LYNN H. WELLMAN

61 FORSYTH STREET, SW
ATLANTA, GA 30303--310

Mail Code:
Phone Number:
Fax Number:
E-Mail Address:

Attachments

Page:



Data Validation/Data Entry/Eco Risk Support .

_ Contract: 68-W-01-009, Task Order: 0016 Lead PR Number: PR-R4-02-10116

Attachment Type

Hours .
Invoice Approval Authority
Data Validaton/Data Entry/Eco Risk Support

Subcontractor C_onsent

Name Type Amount

MANTECH ENVIR. Cost_Plus-Fixea-Fee $289,762.00
Task Order Totals

Category ' Amount

Estimated Cost | Redacted

Fixed Fee

Exemption 4, CBI

bPage: 4



Invoice Approval Authority

_ Contract: 68-W-01-009, Task Order: 0016 Lead PR Number: PR-R4-02-10116

Not withstanding the appointment of Alternate Task Order Project Officers, only the
contract level Project Officer and Alternate shall have invoice approval authority.

Attachmeht 2 - Page: 1



Lead PR Number: PR-R4-02-10116

Data Validaton/Data Entry/Eco Risk Support

. Contract: 68-W-01-009, Task Order: 0016

Statement of Work
Task Order No. 016
Data Validation/Data Entry/Eco Risk Support
Period of Performance 3/1/2002 - 2/28/2003
February 28.2002 (9:05AM)

PURPOSE

The purpose of this Task Order (TO) is to provide Superfund data review/validation, data entry, biological/risk
assessments and review of other analytical QA-related documents, such as QA Project Plans (QAPPs) and Sam ling and
Analysis Plans, or analytical methodologies, technical support to EPA for laboratory/field review and data validation of
oversight programs for EPA Region 4. The contractor shall perform and provide data review and assessment support
services to the EPA Region 4 or other government entities under the provisions of the contract Statement of Work (SOW)
Task Area II, Data Review, Task Area III: Analytical Logistical Support and Task Area IV, QA/QC Support. The
Contractor shall perform the data review activities in accordance with the National Functional Guidance (NFG) and
Regional documents (RFG): or any and all revisions of these documents available through the Internet at the following

addresses:

CLP: http://www.epa.gov/superfund/programs/cl /guidance.htm
Region Ig’ http://www.epa.gov/region4/sesd/ses pub_guidance.html

The Contractor shall perform the risk assessment activities in accordance with the following guidance documents:
Ecological Risk Assessment Guidance for Superfund: Process for Designing and Conducting Ecological Risk :
Assessments, Interim Final, EPA 540-R-97-006, June 1997, and the regional guidance, Supplemental Guidance to RAGS:
Region IV Bulletins for Ecological Risk Assessments, htip://www.epa.gov/regiond/waste/ots/otsguid.htm.

The contractor shall inventory CLP Sample Delivery Group and other data packages for completeness, conduct
evidentiary audits, repackage for archival storage, and transport analytical and QA-related data to/from designated
records storage facilities in accordance with EPA requirements and SOPs . The contractor will be required to physically
lift, move, and transport boxes of data and/or reports to EPA off-site facilities. All packages will be inventoried and -
boxed according to Federal Records Center requirements. .

Audits and guality assurance data review of data packages and electronic deliverables (e.g., diskettes, CD-ROM) will be
performed, documented and reported according to standard operating guidance listed. Data packages will be submitted to
the contractor for validation by the Task Order Project Officer (TOPO% through TDFs.

Upon completion of manual or electronic validation, the contractor shall submit the required data validation re ort(s) to
the TOPO. When revisions or corrections are required for data validation documents or marked up Form I's, the reports
will be returned to the contractor with written directions identifying the necessary revisions/corrections. The contractor
shall make the necessary revisions/corrections and submit the corrected reports to the TOPO . The corrected/revised
regorts and data entry/verification into R4ALIMS shall have been completed within the time frame specified in the TO or
TDF. The contractor shall update any electronic tracking system if required under the task order and shall transfer

electronic data as specified in the SOW, TO, guidance or TDF.
STATEMENT OF WORK: ‘ |

Task 1: Evidentiary Audits:

The contractor shall examine the data packages for completeness as defined in the NFG. If information is missing, the
contractor shall notify the TOPO within 24 hours, through an interim deliverable listing the information required to
complete the data validation. The contractor shall track the status of data packages to include due dates, lateness, data
validation reports, missing data for samples, PE samples or field QC samples, '

Listed below is EPA’s estimation of the number of cases for evidentiary audits that will be received during the
performance period of this Task Order.

Organic Evidentiary Audits : 150

Attachment 3 -~ Page: 1



Data Validaton/Data Entry/Eco Risk Support

. Contract: 68-W-01-009, Task Order: 0016 Lead PR Number: PR-R4-02-10116
Inorganic Evidentiary Audits - 160
Dioxin Evidentiary Audits 25
3% & R 5% 3 N

Contractor evidentiary audits shall be measured against the following performance requirement summary:

Performance Standard:

A. Evidentiary Audits are completed within the two business days of receg’vt by ESAT.
B. The audit must be performed in strict conformance with the SOP/NFG.

Acceptable Quality levels (AQL):

A.  95% of all audits must be completed within two business days and compliant with NFG/RFG

, to be considered satisfactory. .
B. All responses on the evidentiary audit report match the components of the package 90% of the

time.
Surveillance Method:
A. TOPOs will track receipt and completion of audits by electronic means.
B. TOPOs review all reports received and compare to data package.

Task 2: Data Validation:

The contractor shall conduct a technical review of analytical data for adherence to appropriate SOW, SOP and/or NFG
and RFG. Data are generated through the Contract Laboratory Program (CLP), regional laboratory contracts, EPA
regional laboratory, potentially responsible parties (PRPs), EPA field contractors, and other sources.

Listed below is an estimation of the number samples EPA estimates for data validation during the performance period of
this Task Order.

Classical/Nutrients 265 295
Dioxins a0 11016
Extractables 2843 187128
Metals 3703 78432
Pesticide/PCBs 2680 75810

The total number of samples EPA expects to receive is 5,646 (same as pfevious contract period). The individual
fractions are estimated to total 12,282 since some samples will contain all fractions such as VOAs, extractables,
pesticides/PCBs, metals and classical/nutrients. : :

Contractor data validation shall be measured against the following performance requirement summary:

Performance Standard

Attachment 3 - Page: 2



Data Validaton/Data Entry%co Risk Support

_ Contract: 68-W-01-009, Task Order: 0016 Lead PR Number: PR-R4-02-10116
A. Correct criteria have been applied to the analytical data and appropriate qualifiers assigned based on '
QC indicators. Problems with data shall be identified in data validation memos.
B. V%l;‘dation and data entry/verification in R4LIMS are completed within the time frame specified in the
: TDF.
C. Technical reports (case narratives and DQRs) are com lete, grammatically correct and
compliant with the requirements set forth in the TDF/SOP. '
AQL: o
A. 90% of data reviews are technically acceptable on first submission - :
B. 96 -100% of data reviews and data entry/verification meet the required delivery date
C 90% of data validation reports acceptable for distribution on first submission.” 96-100% corrected to
acceplable quality within the time fll')ame specified in the TO or TDF.
Surveillance Method: ‘
‘Al TOPO will review the data validation report for completeness and technical accuracy as defined in
the SOW, SOP, NFG/RFG. :

B. TOPO will compare required date to completion date.
C. TOPO will review all reports prior to distribution.

Task 3. Performance Evaluation (PE) Sample Preparation:

The contractor shall prepare/package samples, ship paperwork for PE spikes and blind blanks for CLP and other sampling
events for the following estimates: : ‘

PE & Blanks | 986

Shipments/paperwork

FrTe Al

Contractor preparation and shipments shall be measured against the following performance requirement
summary:

Performance Standard:

A. All shipments of PE samples, blanks and paper work are processed within 2 business of the
receipt of TDF. ‘

D. All PE shipments must be performed in strict conformance with the appropriate Federal
(DOT) and State shipping regulations. ‘

AQL:

A. 100% of shipments must be shipped within two business days to be considered satisfactory.

B. All PE packages shipped must meet the TDF requirements 95% of the time. Corrections will be

made by contractor to ensure chain-of-custody reports and shipments are accurate 100% of the time.
Surveillance Method: '
Al TOPOs will tract receipt and completion of PE by electronic means and chain-of custody.

B. TOPOs review all reports received and compare to laboratory data packages.

Deliverables:

The contractor will provide copies of chain-of-custody documentation and shipping information and reports for PE

Attachment 3 - Page: 3



Data Validaton/Data Entry/Eco Risk Support

Contract: 68-W-01-009, Task Order: 0016 .Lead PR Number: PR-R4-02-10116

Samples. Other deliverables will be listed in the TDF.

Task 4: Preparation and Review of Biological Assessments

The contractor shall provide QA/QC technical reviews of RUFS work plans, RVFS reports, risk assessment reports and
RODs developed during remediation or pre-remediation activities in acordance with prescribed U.S. EPA Region 4
procedures. Contractor will met with EPA staff to discuss reports or reviews. Occasional site visits to conduct site
assessments, and participate in sample collection efforts in support of the ecological risk assessments will require travel.

Eco-risk Document Reviews v 50
Eco-Site Visits 8
QAPP Reviews 20
Sampling & Analysis Plan Reviews 2
Data Reviews for Data Validation Oversight 20
QA Document Reviews 10

(SOP’s, Scope of Work, etc.)

: % = —,,—-mgﬁgg —

_ Deliverables:

Critical technical review of documents that include and relate to the ecological risk assessment for hazardous waste sites
as defined in the guidance documents and the TDFs issued by EPA.

Task 5: Preparation and Review of Quality Assurance Related Documents or Materials:

The contractor shall prepare/review QAPPs and/or sampling and analysis plans for EPA and ESAT conducted projects
according to the EPA guidance documents, EPA QA/R-5: EPA Rectuirements for Quality Assurance Project Plans; EPA
QA/G-9: Guidance for the Data Quality Assessment: Practical Methods for Data Analysis; and EPA QA/G-4HW:
Guidance for the Data Quality Objectives Process for Hazardous Waste Sites.

The contractor shall provide technical support to EPA in the review, development, and/or revision of QA-related
documents as specified in TDFs. These documents may include SOPs, procedural documents, scopes of work, operating
guidelines, analytical summaries and tables, functional guidelines, and data validation manuals.

The contractor shall conduct scientilic and technical review on EPA SOPs, manuscripts, data compilatidns, review
articles, technical papers prepared for journal publication, and scientific/technical products.

‘The contractor shall provide evaluation of specialized computer systems to be utilized to perform or support task-related

activities, such as loading existing analytical data into EPA supplied software and generating reports or conducting
electronic data assessments/validation. ;

The contractor may be tasked to provide review and assessment of field screening and fixed laboratory conformational
data and split sampling data to determine data comparability.

The contractor shall perform data review for the regional data_ validation oversight program.
The contractor shall provide technical support to the EPA in the review of CLP, non-CLP, PRP, and state laboratory '

performance in the analysis of samples for EPA environmental programs and in the review of PRP, state, and field
contractor performance of field sampling/analytical activities. This technical support may require the contractor to

‘Attachment 3 - Page: 4.



LLead PR Number: PR-R4-02-10116

Data Validaton/Data Entryzco Risk Support

. Contract: 68-wW-01-009, Task Order: 0016

review and track applicable documents and electronic media to determine if laboratory and/or field activities have been
performed in accordance with EPA-approved requirements and specifications. The contractor may be required to provide
on-site technical support to EPA at designated laboratories or sites.

Deliverables:

The contractor shall prepare and submit to the TOPO the QAPPs or S&A Plans in the format specified in the guidance
documents and/or submit findings of the reviews as defined in the TDF.

The contractor shall submit to the applicable TOPO and/or project officer (PO) documents prepared and a complete
report of its review of documents and data performed under this Task Area, in the format specified. This may require the
su%mission of electronic deliverables, data tables, notes of meetings and site visits, and research materials and/or

references. The contractor may be required to summarize document revisions. At times, multiple copies of
documents/deliverables may be required. The contractor shall revise and resubmit documents in accordance with EPA

requirements specified in the TDF.

" Task 6: Training:

The contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and other
EPA-specific training relating to the analysis of data review, in accordance with Task Area V of the contract SOW. This
may include training related to analytical instrumentation, data review technology, software or other related material. All
training shall be performed only upon prior issuance of a TDF, specifying the nature of and schedule for training.

Deliverableé:

Deliverables will be defined in the TDF.
Task 7: EPA Sponsored Meetings/Workshops/Conferences

If this Task Order requires Contractor support for an EPA sponsored meeting, workshop, or conference, the following
shall apply: .

EPA meetings shall be held in Federal facilities whenever available. EPA is required to notify GSA when the Agency
has a short term need for meeting facilities and such facilities are not available within the Agency [FPMR 101-17.101-4].
The EPA PO will determine and then advise the Contractor when Federal facilities are not available. The PO will also
notify GSA or the appropriate authority and advise the Contractor if the space cannot be provided..

Except for Contractor or subcontractor personnel necessary for performance of the work called for by this Task Order,
the cost of travel, food, lodging, etc. for other participants or attendees shall not be an allowable cost under this contract.

The cost of beverages, food, refreshments, etc. consumed by the participants or attendees shall not be an allowable charge
under this contract. - :

Registration fees must be approved prior to attendance by the Contracting Officer. (If approved, fees collected must be
accounted for and turned over to the EPA Finance Office. They may not be used to offset any of the cost for performing
the contract.) For this Task Order, no registration fees are approved.

TASK 8: Task Order Management:

The contractor shall track the status of tasks, labor hours and costs for each TDF under this TO, including each site-
specific project, in accordance with the contract Attachment 2, Reports of Work Page 2-1 of 5. Program management
costs shall be identified from other costs in the financial report. The contractor shall provide the Project Officer (PO) and
Task Order Project Officer (TOPO) with monthly reports of the above-referenced data.

Team management shall meet with the PO, TOPO, and other designated EPA representatives on a weekly basis or as
.needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their completion and to address
relevant administrative and technical issues. ’ .

The contractor shall submit all deliverables required under this Task through a transmittal slip and cover letter identifying
each document submitted. The contractor shall also maintain a hard copy and computer file of each deliverable .
submitted under this TO.

Attachment 3 - Page: 5



Data Validaton/Data Entry/Eco Risk Support

Contract: 68-w-01-009, Task Order: 0016 Lead PR Number: PR-R4-02-10116

The contractor shall peer review all deliverables tprior to submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation 0 the deliverable being reviewed. The review shall assure that each
deliverable is accurate, complete, technically sound, and free of clerical errors. A copy of the a;l) ropriate Internal
Review Form(s), completed in accordance with the.contractor’s Quality Management Plan, shal provided to the PO
and TOPO with each deliverable. If such a review cannot be performed on any deliverable, the contractor shall contact
the PO and TOPO prior to submission of the deliverable.

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules for the completion of any
task may not be met. This notification shall be submitted via e-mail on a form developed by the contractor and approved
by the PO. The contractor shall also notify the PO immediately upon learning of anything that may affect performance

under this TO.

The contractor shall revise its QMP and QAPP to reflect any new changes in operation or new requirements or implement
an EPA approved Quality Management Plan (QMP) that meets specifications in EPA QA/R2 and requirements outlined

in EPA QA-R5.

The contractor shall implement or revise an existing Health and Safety plan as needed to assure that all requirements
specified above are addressed.

Deliverables:

The contractor shall submit to the PO/TOPO all reports defined in the SOW (Attachment 2, Reports of Work Page 2-1 of
5) and monthly status reports under this TO.

The contractor shall submit to the PO a QMP and QAPP, covering applicable activities under this TO within the time
frames specified in the approved in the Work Plan for this TO.

The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame specified in the
approved Work Plan for this TO.
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